WASs Used Contract No. 36-61DP5192
ERP: 4740

THE STATE OF TEXAS §
COUNTY OF TRAVIS §

CONTRACT FOR ENGINEERING SERVICES
Cost Plus Fixed Fee,
Unit Cost, Lump Sum, or Specified Rate
Indefinite Deliverable with Work Authorizations

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State of Texas acting by and

through the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701, hereinafter called "State,"

and_LJA Engineering, Inc. , having its principal business address at_2929 Briarpark Drive, Suite 600,

Houston, Texas 77042 , hereinafter called "Engineer," for the purpose of contracting for engineering services.
WITNESSETH

WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act," provides

for the procurement of engineering services; and

WHEREAS, 43 Texas Administrative Code §9.30 et seq. establishes the Texas Department of Transportation's
policies and procedures for contracting for engineering services; and,

WHEREAS, the State desires to contract for engineering services generally described as prelirninary engineering
services for development of a schematic design layout, environmental studies in support of the schematic work,
public involvement, permit procurement, data collection analysis, mitigation and remediation, monitoring, traffic
engineering and operations including traffic simulations and 3-D modeling, and surveying and mapping for various
highway projects located within the State of Texas; and,

WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to
provide the services subject to the terms and conditions hereinafter set forth.

NOW, THEREFORE, the State and the Engineer, in consideration of the mutual covenants and agreements
herein contained, do hereby mutually agree as follows.

AGREEMENT
ARTICLE 1. SCOPE OF SERVICES. The State and the Engineer will furnish items and perform those services
for fulfillment of the contract as identified in Attachment B, Services to be Provided by the State and Attachment
C, Services to be Provided by the Engineer. All services provided by the Engineer will conform to standard
engineering practices and applicable rules and regulations of the Texas Engineering Practices Act and the rules
of the Texas Board of Professional Engineers.

ARTICLE 2. CONTRACT PERIOD. This contract becomes effective when fully executed by all parties hereto and
it shall terminate at the close of business on October 31, 2019 unless the contract period is: (1) modified by
written supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions,
Article 6, Supplemental Agreements; (2) extended due to a work suspension as provided for in Attachment A,
Article 3, Paragraph C; or (3) otherwise terminated in accordance with Attachment A, General Provisions, Article
15, Termination. Any work performed or cost incurred before or after the contract period shall be ineligible for
reimbursement.

The maximum contract time is the time needed to complete all work authorizations that will be issued in the first
two years of the contract. All work authorizations must be issued within the initial two-year period, starting from
the contract execution date.

ARTICLE 3. COMPENSATION.

A. Maximum Amount Payable. The maximum amount payable under this contract without modification is
shown in Attachment E, Fee Schedule. Payment under this contract beyond the end of the current fiscal
biennium is subject to availability of appropriated funds. If funds are not appropriated, this contract shall be
terminated immediately with no liability to either party.

B. Basis of Payment. The basis of payment is identified in Attachment E, Fee Schedule. Reimbursement of
costs incurred under a work authorization shall be in accordance with Attachment E, Fee Schedule.
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C. Reimbursement of Eligible Costs. To be eligible for reimbursement, the Engineer's costs must (1) be
incurred in accordance with the terms of a valid work authorization; (2) be in accordance with Attachment E, Fee
Schedule; and (3) comply with cost principles set forth at 48 CFR Part 31, Federal Acquisition Regulation (FAR
31). Satisfactory progress of work shall be maintained as a condition of payment.

D. Engineer Payment of Subproviders. No later than ten (10) days after receiving payment from the State, the
Engineer shall pay all subproviders for work performed under a subcontract authorized hereunder. The State may
withhold all payments that have or may become due if the Engineer fails to comply with the ten-day payment
requirement. The State may also suspend the work under this contract or any work authorization until
subproviders are paid. This requirement also applies to all lower tier subproviders, and this provision must be
incorporated into all subcontracts.

ARTICLE 4. PAYMENT REQUIREMENTS

A. Monthly Billing Statements. The Engineer shall request reimbursement of costs incurred by submitting the
original and one copy of an itemized billing statement in a form acceptable to the State. The Engineer is
authorized to submit requests for reimbursement no more frequently than monthly and no later than ninety (90)
days after costs are incurred.

B. Billing Statement. The billing statement shall show the work authorization number for each work
authorization included in the billing, the total amount earned to the date of submission, and the amount due and
payable as of the date of the current billing statement for each work authorization. The billing statement shall
indicate if the work has been completed or if the billing is for partial completion of the work. The fixed fee will be
paid in proportion to the percentage of work completed per work authorizations.

C. Overhead Rates. The Engineer shall use the provisional overhead rate indicated in Attachment E. If a
periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of the revised
provisional overhead rate must be included. For lump sum contracts, the overhead rate remains unchanged for
the entire contract period.

D. Thirty Day Payments. Upon receipt of a billing statement that complies with all invoice requirements set forth
in this Article, the State shall make a good faith effort to pay the amount which is due and payable within thirty
(30) days.

E. Withholding Payments. The State reserves the right to withhold payment of the Engineer's billing statement
in the event of any of the following: (1) if a dispute over the work or costs thereof is not resolved within a thirty day
period; (2) pending verification of satisfactory work performed; (3) the Engineer becomes a delinquent obligor as
set forth in Section 231.006 of the Family Code; (4) required reports are not received; or (5) the State Comptroller
of Public Accounts will not issue a warrant to the Engineer. In the event that payment is withheld, the State shall
notify the Engineer and give a remedy that would allow the State to release the payment.

F. Required Reports.

(1) As required in Attachment H, Disadvantaged Business Enterprise or Historically Underutilized Business
Program Requirements, the Engineer shall submit Progress Assessment Reports to report actual payments made
to Disadvantaged Business Enterprises or Historically Underutilized Businesses. One copy shall be submitted
with each billing statement and one copy shall be submitted to the address included in Attachment H,
Disadvantaged Business Enterprise or Historically Underutilized Business Program Requirements.

(2) Prior to contract closeout, the Engineer shall submit a Final Report (Exhibit H-4) to the address set forth in
Attachment H.

(3) The Engineer shall submit a separate report with each billing statement showing the percent completion of the
work accomplished during the billing period and the percent completion to date, and any additional written report
requested by the State to document the progress of the work.

G. Subproviders and Suppliers List. Pursuant to requirements of 43 Texas Administrative Code §9.50 et seq.,
the Engineer must provide the State a list (Exhibit H-5/DBE or Exhibit H-6/HUB) of all Subproviders and suppliers
that submitted quotes or proposals for subcontracts. This list shall include subproviders and suppliers names,
addresses, telephone numbers, and type of work desired.
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H. Debt to the State. If the State Comptroller of Public Accounts is prohibited from issuing a warrant or initiating
an electronic funds transfer to the Engineer because of a debt owed to the State, the State shall apply all payment
due the Engineer to the debt or delinquent tax until the debt or delinquent tax is paid in full.

I. Audit. The state auditor may conduct an audit or investigation of any entity receiving funds from the state
directly under the contract or indirectly through a subcontract under the contract. Acceptance of funds directly
under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in
connection with those funds. An entity that is the subject of an audit or investigation must provide the state
auditor with access to any information the state auditor considers relevant to the investigation or audit.

ARTICLE 5. WORK AUTHORIZATIONS. The State will issue work authorizations using the form included in
Attachment D (Work Authorizations and Supplemental Work Authorizations) to authorize all work under this
contract. The Engineer must sign and return a work authorization within seven (7) working days after receipt.
Refusal to accept a work authorization may be grounds for termination of the contract. The State shall not be
responsible for actions by the Engineer or any costs incurred by the Engineer relating to work not directly
associated with or prior to the execution of a work authorization. Terms and conditions governing the use of work
authorizations are set forth in Attachment A, General Provisions, Article 1.

ARTICLE 6. SIGNATORY WARRANTY. The undersigned signatory for the Engineer hereby represents and
warrants that he or she is an officer of the organization for which he or she has executed this contract and that he
or she has full and complete authority to enter into this contract on behaif of the firm. These representations and
warranties are made for the purpose of inducing the State to enter into this contract.

ARTICLE 7. Al notices to either party by the other required under this agreement shall be delivered personally or
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses:

Engineer: State:
LJA Engineering, Inc. Director, Professional Engineering
2929 Briarpark Drive, Suite 600 Procurement Services
Houston, Texas 77042 Texas Department of Transportation

125 E. 11" Street
Austin, Texas 78701

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided
herein. Either party may change the above address by sending written notice of the change to the other party.
Either party may request in writing that such notices shall be delivered personally or by certified U.S. mail and
such request shall be honored and carried out by the other party.

ARTICLE 8. INCORPORATION OF PROVISIONS. Attachments A through H are attached hereto and
incorporated into this contract as if fully set forth herein.

IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate.

E IN . THE STQTE Q_F TEXAS
. (Olliom (. tale
(S¥nature) ;IEIE’n"Sﬁ’Sr )
—Jeff P, Collins, PE

William Hale, P.E.

{Printed Name) {Printed Name)
Executive Vice President Chief Engineer
1'fos ) & 117#8)2015
(Date) (Date)

Engineering-Engineering_IndefDefwWA .doc Page 30of3 Rev. 09-23-2015



WASs Used

Contract No. 36-6IDP5192
ERP: 4740

Attachments to Contract for Engineering Services
Incorporated into the Contract by Reference

Attachments Title
A General Provisions
B Services to Be Provided by the State
C Services to Be Provided by the Engineer
D Work Authorization and Supplemental Work Authorization
E Fee Schedule
F Not Applicable
G Computer Graphics Files for Document and Information Exchange, if applicable
H-FG (n/a) | Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or
Technical Services Contracts — See Attachment H Instructions
H-FN (n/a) | Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or
Technical Services Contracts — See Attachment H Instructions
H-5G Historically Underutilized Business (HUB) Requirements for State Funded
Professional or Technical Services Contracts — State of Texas HUB.
Subcontracting plan required — See Attachment H Instructions
H - SN (n/a) | Historically Underutilized Business (HUB) Requirements for State Funded
Professional or Technical Services Contracts — No State of Texas HUB
Exhibits Title
H-1 Subprovider Monitoring System Commitment Worksheet
H-2 Subprovider Monitoring System Commitment Agreement
H -3 (n/a) Monthly Progress Assessment Report
H-4 Subprovider Monitoring System Final Report
H-5(n/a) | Federal Subproviders and Supplier Information
H-6 HUB Subcontracting Pian (HSP) Prime Contractor Progress Assessment
Report
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ATTACHMENT A
GENERAL PROVISIONS

INDEX TO PROVISIONS

Article Title
Work Authorizations
Progress

Suspension of Work
Additional Work

Changes in Work
Supplemental Agreements
Ownership of Data

Public Information

Personnel, Equipment and Material
License for TxDOT Logo Use
Subcontracting

Inspection of Work
Submission of Reports
Violation of Contract Terms
Termination

Compliance with Laws
Indemnification

Engineer's Responsibility
Non-collusion

Insurance

Gratuities

DBE/HUB Requirements
Maintenance, Retention and Audit of Records
Nepotism Disclosure

Civil Rights Compliance
Patent Rights

Computer Graphics Files
Child Support Certification
Disputes

Successors and Assigns
Severability

Prior Contracts Superseded
Conflict of Interest

Office of Management and Budget (OMB) Audit
Requirements
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35 Debarment Certifications
36 E-Verify Certification
37 Restrictions on Employment of Former State

Officer or Employee
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ATTACHMENT A
GENERAL PROVISIONS

ARTICLE 1. WORK AUTHORIZATIONS

A. Use. The Engineer shall not begin any work until the State and the Engineer have signed a work
authorization. Costs incurred by the Engineer before a work authorization is fully executed or after the
completion date specified in the work authorization are not eligible for reimbursement. All work must be
completed on or before the completion date specified in the work authorization, and no work authorization
completion date shall extend beyond the contract period set forth in Article 2 of the contract (Contract Period).

The maximum contract time is the time needed to complete all work authorizations that will be issued in the
first two years of the contract. All work authorizations must be issued within the initial two-year period, starting
from the contract execution date.

B. Contents. Each work authorization will specify (1) the types of services to be performed; (2) a period of
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in
Attachment E, Fee Schedule. The Engineer is not to include additional contract terms and conditions in the
work authorization. In the event of any conflicting terms and conditions between the work authorization and
the contract, the terms and conditions of the contract shall prevail and govern the work and costs incurred.

C. Work Authorization Budget. A work authorization budget shall set forth in detail (1) the computation of the
estimated cost of the work as described in the work authorization, (2) the estimated time (hours/days) required
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work
authorization. The State will not pay items of cost that are not included in or rates that exceed those approved
in Attachment E.

D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is the State's
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the
lack or number of work authorizations issued.

E. Incorporation into Contract. Each work authorization shall be signed by both parties and become a part
of the contract. No work authorization will waive the State's or the Engineer's responsibilities and obligations
established in this contract. The Engineer shall promptly notify the State of any event that will affect
completion of the work authorization.

F. Supplemental Work Authorizations. Before additional work may be performed or additional costs
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization in the
form identified and attached hereto as Attachment D. Both parties must execute a supplemental work
authorization within the period of performance specified in the work authorization. The State shall not be
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not
directly associated with the performance or prior to the execution of the work authorization. The Engineer shall
allow adequate time for review and approval of the supplemental work authorization by the State prior to
expiration of the work authorization. Any supplemental work authorization must be executed by both parties
within the time period established in Article 2 of the contract, (Contract Period). Under no circumstances will a
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds
exceed the maximum amount payable set forth in Article 3A of the contract (Compensation).

F-1. More Time Needed. If the Engineer determines or reasonably anticipates that the work authorized
in a work authorization cannot be completed before the specified completion date, the Engineer shall
promptly notify the State. The State may, at its sole discretion, extend the work authorization period by
execution of supplemental authorization, using the form attached hereto as Attachment D.
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F-2. Changes in Scope. Changes that would modify the scope of the work authorized in a work
authorization must be enacted by a written supplemental work authorization. The Engineer must allow
adequate time for the State to review and approve any request for a time extension prior to expiration of
the work autharization. If the change in scope affects the amount payable under the work authaorization,
the Engineer shall prepare a revised work authorization budget for the State's approval.

G. New Work Authorization. If the Engineer does not complete the services authorized in a work
authorization before the specified completion date and has not requested a supplemental work authorization,
the work authorization shall terminate on the completion date. At the sole discretion of the State, it may issue
a new work authorization to the Engineer for the incomplete work using the unexpended balance of the
preceding work authorization for the project. If approved by the State, the Engineer may calculate any
additional cost for the incomplete work using the rates set forth in the preceding work authorization and in
accordance with Attachment E, Fee Schedule.

H. Emergency Work Authorizations. The State, at its sole discretion, may accept the Engineer's signature on
a faxed copy of the work authorization as satisfying the requirements for executing the work authorization,
provided that the signed original is received by the State within five business days from the date on the faxed

copy.

I. Proposal Work Authorizations. The State may issue a proposal work authorization under which the
Engineer will submit a proposal for additional work. The proposal must be for additional work that is within the
defined scope of work under this contract. The amount to be paid for a proposal work authorization will be a
lump sum for each proposal. The lump sum payment will be no less than two percent (2%) and no more than
four percent (4%) of the State's estimate of the cost of the additional work. The Engineer may elect without
penalty not to submit a proposal in response to a proposal work authorization. Any proposal submitted in
response to a proposal work authorization will be the sole property of the State. The State may, at its option,
issue similar or identical proposal work authorizations under other contracts, and the proposals submitted in
response to the various proposal work authorizations may be compared by the State for the purpose of
determining the contract under which the work will be awarded. The determination of the contract under which
the work will be awarded will be based on the design characteristics of the proposal and the Engineer's
gualifications and will not consider the Engineer's rates.

J. Deliverables. Upon satisfactory completion of the work authorization, the Engineer shall submit the
deliverables as specified in the executed work authorization to the State for review and acceptance.

ARTICLE 2. PROGRESS

A. Progress meetings. The Engineer shall from time to time during the progress of the work confer with the
State. The Engineer shall prepare and present such information as may be pertinent and necessary or as may
be requested by the State in order to evaluate features of the work.

B. Conferences. At the request of the State or the Engineer, conferences shall be provided at the Engineer's
office, the office of the State, or at other locations designated by the State. These conferences shall also
include evaluation of the Engineer's services and work when requested by the State.

C. Inspections. If federal funds are used to reimburse costs incurred under this contract, the work and all
reimbursements will be subject to periodic review by the U. S. Department of Transportation.

D. Reports. The Engineer shall promptly advise the State in writing of events that have a significant impact
upon the progress of a work authorization, including:

1. problems, delays, adverse conditions that will materially affect the ability to meet the time schedules
and goals, or preclude the attainment of project work units by established time periods; this disclosure
will be accompanied by statement of the action taken or contemplated, and any State or federal
assistance needed to resolve the situation; and

2. favorable developments or events which enable meeting the work schedule goals sooner than
anticipated.
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E. Corrective Action. Should the State determine that the progress of work does not satisfy the milestone
schedule set forth in a work authorization, the State shall review the work schedule with the Engineer to
determine the nature of corrective action needed.

ARTICLE 3. SUSPENSION OF WORK AUTHORIZATION

A. Notice. Should the State desire to suspend a work authorization but not terminate the contract, the State
may verbally notify the Engineer followed by written confirmation, giving (30) thirty days notice. Both parties
may waive the thirty-day notice in writing.

B. Reinstatement. A work authorization may be reinstated and resumed in full force and effect within sixty
(60) business days of receipt of written notice from the State to resume the work. Both parties may waive the
sixty-day notice in writing.

C. Contract Period Not Affected. If the State suspends a work authorization, the contract period as
determined in Article 2 of the contract (Contract Period) is not affected and the contract and the work
authorization will terminate on the date specified unless the contract or work authorization is amended to
authorize additional time.

D. Limitation of Liability. The State shall have no liability for work performed or costs incurred prior to the
date authorized by the State to begin work, during periods when work is suspended, or after the completion
date of the contract or work authorization.

ARTICLE 4. ADDITIONAL WORK

A. Notice. If the Engineer is of the opinion that any assigned work is beyond the scope of this contract and
constitutes additional work, it shall promptly notify the State in writing, presenting the facts of the work
authorization and showing how the work authorization constitutes additional work.

B. Supplemental Agreement. If the State finds that the work does constitute additional work, the State shall
so advise the Engineer and a written supplemental agreement will be executed as provided in General
Provisions, Article 6, Supplemental Agreements.

C. Limitation of Liability. The State shall not be responsible for actions by the Engineer or any costs incurred
by the Engineer relating to additional work not directly associated with or prior to the execution of a
supplemental agreement.

ARTICLE 5. CHANGES IN WORK

A. Work Previously Submitted as Satisfactory. If the Engineer has submitted work in accordance with the
terms of this contract but the State requests changes to the completed work or parts thereof which involve
changes to the original scope of services or character of work under the contract, the Engineer shall make
such revisions as requested and as directed by the State. This will be considered as additional work and paid
for as specified under Article 4, Additional Work.

B. Work Does Not Comply with Contract. If the Engineer submits work that does not comply with the terms
of this contract, the State shall instruct the Engineer to make such revision as is necessary to bring the work
into compliance with the contract. No additional compensation shall be paid for this work.

C. Errors/Omissions. The Engineer shall make revisions to the work authorized in this contract which are
necessary to correct errors or omissions appearing therein, when required to do so by the State. No additional
compensation shall be paid for this work.

ARTICLE 6. SUPPLEMENTAL AGREEMENTS

A. Need. The terms of this contract may be modified if the State determines that there has been a significant
increase or decrease in the duration, scope, cost, complexity or character of the services to be performed. A
supplemental agreement will be executed to authorize such significant increases or decreases. Significant is
defined to mean a cost increase of any amount and a cost decrease of twenty percent (20%) or more of the
original estimated project cost.
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B. Compensation. Additional compensation, if appropriate, shall be calculated as set forth in Article 3 of the
contract (Compensation). Significant changes affecting the cost or maximum amount payable shall be defined
to include but not be limited to new work not previously authorized or previously authorized services that will
not be performed. The parties may reevaluate and renegotiate costs at this time.

C. When to Execute. Both parties must execute a supplemental agreement within the contract period
specified in Article 2 of the contract (Contract Period).

ARTICLE 7. OWNERSHIP OF DATA

A. Work for Hire. All services provided under this contract are considered work for hire and as such all data,
basic sketches, charts, calculations, plans, specifications, and other documents created or collected under the
terms of this contract are the property of the State.

B. Disposition of Documents. All documents prepared by the Engineer and all documents furnished to the
Engineer by the State shall be delivered to the State upon request by the State. The Engineer, at its own
expense, may retain copies of such documents or any other data which it has furnished the State under this
contract, but further use of the data is subject to permission by the State.

C. Release of Design Plan. The Engineer (1) will not release any roadway design plan created or collected
under this contract except to its subproviders as necessary to complete the contract; (2) shall include a
provision in all subcontracts which acknowledges the State’s ownership of the design plan and prohibits its use
for any use other than the project identified in this contract; and (3) is responsible for any improper use of the
design plan by its employees, officers, or subproviders, including costs, damages, or other liability resulting
from improper use. Neither the Engineer nor any subprovider may charge a fee for the portion of the design
plan created by the State.

ARTICLE 8. PUBLIC INFORMATION AND CONFIDENTIALITY

A. Public Information. The State will comply with Government Code, Chapter 552, the Public Information
Act, and 43 Texas Administrative Code §3.10 et seq. in the release of information produced under this
contract.

B. Confidentiality. The Engineer shall not disclose information obtained from the State under this contract
without the express written consent of the State.

C. Access to Information. The Engineer is required to make any information created or exchanged with the
state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information
Act, available in a format that is accessible by the public at no additional charge to the state.

ARTICLE 9. PERSONNEL, EQUIPMENT AND MATERIAL

A. Engineer Resources. The Engineer shall furnish and maintain quarters for the performance of all
services, in addition to providing adequate and sufficient personne! and equipment to perform the services
required under the contract. The Engineer certifies that it presently has adequate qualified personnel in its
employment for performance of the services required under this contract, or it will be able to obtain such
personnel from sources other than the State.

B. Removal of Contractor Employee. All employees of the Engineer assigned to this contract shall have
such knowledge and experience as will enable them to perform the duties assigned to them. The State may
instruct the Engineer to remove any employee from association with work authorized in this contract if, in the
sole opinion of the State, the work of that employee does not comply with the terms of this contract or if the
conduct of that employee becomes detrimental to the work.

C. Replacement of Key Personnel. The Engineer must notify the State in writing as soon as possible, but no
later than three business days after a project manager or other key personnel is removed from association with
this contract, giving the reason for removal.

D. State Approval of Replacement Personnel. The Engineer may not replace the project manager or key
personnel without prior consent of the State. The State must be satisfied that the new project manager or
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other key personnel is qualified to provide the authorized services. If the State determines that the new project
manager or key personnel is not acceptable, the Engineer may not use that person in that capacity and shall
replace him or her with one satisfactory to the State within forty-five (45) days.

E. Ownership of Acquired Property. Except to the extent that a specific provision of this contract states to
the contrary, the State shall own all intellectual property acquired or developed under this contract and all
equipment purchased by the Engineer or its subcontractors under this contract. All intellectual property and
equipment owned by the State shall be delivered to the State when the contract terminates, or when it is no
longer needed for work performed under this contract, whichever occurs first.

ARTICLE 10. LICENSE FOR TxDOT LOGO USE

A. Grant of License; Limitations. The Engineer is granted a limited revocable non-exclusive license to use
the registered TxDOT trademark logo (TxDOT Flying “T”) on any deliverables prepared under this contract that
are the property of the State. The Engineer may not make any use of the registered TxDOT trademark logo on
any other materials or documents unless it first submits that request in writing to the State and receives
approval for the proposed use. The Engineer agrees that it shall not alter, modify, dilute, or otherwise misuse
the registered TxDOT trademark logo or bring it into disrepute.

B. Notice of Registration Required: The Engineer’s use of the Flying ‘T’ under this article shall be followed
by the capital letter R enclosed within a circle (®) that gives notice that the Flying ‘T’ is registered in the United
States Patent and Trademark Office (USPTO).

C. No Assignment or Sublicense. The Engineer may not assign or sublicense the rights granted by this
article without the prior written consent of the State.

D. Term of License. The license granted to the Engineer by this article shall terminate at the end of the term
specified in Article 2 of this contract.

ARTICLE 11. SUBCONTRACTING
A. Prior Approval. The Engineer shall not assign, subcontract or transfer any portion of professional services
related to the work under this contract without prior written approval from the State.

B. DBE/HUB Compliance. The Engineer's subcontracting program shall comply with the requirements of
Attachment H of the contract (DBE/HUB Requirements).

C. Required Provisions. All subcontracts for professional services shall include the provisions included in
Attachment A, General Provisions, and any provisions required by law. The Engineer is authorized to pay
subproviders in accordance with the terms of the subcontract, and the basis of payment may differ from the
basis of payment by the State to the Engineer.

D. Prior Review. Subcontracts for professional services in excess of $25,000 may be reviewed by the State
prior to performance of work thereunder.

E. Engineer Responsibilities. No subcontract relieves the Engineer of any responsibilities under this
contract.

ARTICLE 12. INSPECTION OF WORK

A. Review Rights. The State and the U.S. Department of Transportation, when federal funds are involved,
and any of their authorized representatives shall have the right at all reasonable times to review or otherwise
evaluate the work performed hereunder and the premises in which it is being performed.

B. Reasonable Access. If any review or evaluation is made on the premises of the Engineer or a
subprovider, the Engineer shall provide and require its subproviders to provide all reasonable facilities and
assistance for the safety and convenience of the state or federal representatives in the performance of their
duties.

ARTICLE 13. SUBMISSION OF REPORTS
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All applicable study reports shall be submitted in preliminary form for approval by the State before a final report
is issued. The State's comments on the Engineer's preliminary report must be addressed in the final report.

ARTICLE 14. VIOLATION OF CONTRACT TERMS

A. Increased Costs. Violation of contract terms, breach of contract, or default by the Engineer shall be
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from
the Engineer's default, breach of contract or violation of contract terms shall be paid by the Engineer.

B. Remedies. This agreement shall not be considered as specifying the exclusive remedy for any default, but
all remedies existing at law and in equity may be availed of by either party and shall be cumulative.

ARTICLE 15. TERMINATION
A. Causes. The contract may be terminated before the stated completion date by any of the following
conditions.

1. By mutual agreement and consent, in writing from both parties.

2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform
the services set forth herein in a satisfactory manner.

3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein.

4. By the State for reasons of its own, not subject to the mutual consent of the Engineer, by giving thirty
business days notice of termination in writing to the Engineer.

5. By the State, if the Engineer violates the provisions of Attachment A, General Provisions Article 21,
Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically Underutilized Business
Requirements.

6. By satisfactory completion of all services and obligations described herein.

B. Measurement. Should the State terminate this contract as herein provided, no fees other than fees due
and payable at the time of termination shall thereafter be paid to the Engineer. In determining the value of the
work performed by the Engineer prior to termination, the State shall be the sole judge. Compensation for work
at termination will be based on a percentage of the work completed at that time. Should the State terminate
this contract under paragraph (4) or (5) above, the Engineer shall not incur costs during the thirty-day notice
period in excess of the amount incurred during the preceding thirty days.

C. Value of Completed Work. If the Engineer defaults in the performance of this contract or if the State
terminates this contract for fault on the part of the Engineer, the State will give consideration to the following
when calculating the value of the completed work: (1) the actual costs incurred (not to exceed the rates set
forth in Attachment E, Fee Schedule) by the Engineer in performing the work to the date of default; (2) the
amount of work required which was satisfactorily completed to date of default; (3) the value of the work which
is usable to the State; (4) the cost to the State of employing another firm to complete the required work; (5) the
time required to employ another firm to complete the work; and (6) other factors which affect the value to the
State of the work performed.

D. Calculation of Payments. The State shall use the fee schedule set forth in Attachment E to the contract
(Fee Schedule) in determining the value of the work performed up to the time of termination. In the case of
partially completed engineering services, eligible costs will be calculated as set forth in Attachment E, Fee
Schedule. The sum of the provisional overhead percentage rate for payroll additives and for general and
administrative overhead costs during the years in which work was performed shall be used to calculate partial
payments. Any portion of the fixed fee not previously paid in the partial payments shall not be included in the
final payment.

E. Excusable Delays. Except with respect to defaults of subproviders, the Engineer shall not be in default by
reason of any failure in performance of this contract in accordance with its terms (including any failure to
progress in the performance of the work) if such failure arises out of causes beyond the control and without the
default or negligence of the Engineer. Such causes may include, but are not restricted to, acts of God or the
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics,
quarantine restrictions, strikes, freight embargoes, and unusually severe weather.

F. Surviving Requirements. The termination of this contract and payment of an amount in settlement as
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prescribed above shall extinguish the rights, duties, and obligations of the State and the Engineer under this
contract, except for those provisions that establish responsibilities that extend beyond the contract period.

G. Payment of Additional Costs. If termination of this contract is due to the failure of the Engineer to fulfill its
contract obligations, the State may take over the project and prosecute the work to completion, and the
Engineer shall be liable to the State for any additional cost to the State.

ARTICLE 16. COMPLIANCE WITH LAWS

The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, rules
and regulations, and the orders and decrees of any court, or administrative bodies or tribunals in any manner
affecting the performance of this contract, including, without limitation, worker's compensation laws, minimum
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and
regulations. When required, the Engineer shall furnish the State with satisfactory proof of its compliance
therewith.

ARTICLE 17. INDEMNIFICATION

A. Errors, Omissions, Negligent Acts. The Engineer shall save harmless the State and its officers and
employees from all claims and liability due to activities of itself, its agents, or employees, performed under this
contract and which are caused by or result from error, omission, or negligent act of the Engineer or of any
person employed by the Engineer.

B. Attorney Fees. The Engineer shall also save harmless the State from any and all expense, including, but
not limited to, attorney fees which may be incurred by the State in litigation or otherwise resisting said claim or
liabilities which may be imposed on the State as a result of such activities by the Engineer, its agents, or
employees.

ARTICLE 18. ENGINEER'S RESPONSIBILITY
A. Accuracy. The Engineer shall be responsible for the accuracy of work and shall promptly make necessary
revisions or corrections resulting from its errors, omissions, or negligent acts without compensation.

B. Errors and Omissions. The Engineer's Responsibility for all questions arising from design errors or
omissions will be determined by the State. All decisions shall be in accordance with the State’'s “Consultant
Errors & Omissions Correction and Collection Procedures” and Texas Government Code §2252.905. The
Engineer will not be relieved of the responsibility for subsequent correction of any such errors or omissions or
for clarification of any ambiguities until after the construction phase of the project has been completed.

C. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the
State in accordance with the Texas Engineering Practice Act and the rules of the Texas Board of Professional
Engineers.

D. Resealing of Documents. Once the work has been sealed and accepted by the State, the State, as the
owner, will notify the party to this contract, in writing, of the possibility that a State engineer, as a second
engineer, may find it necessary to alter, complete, correct, revise or add to the work. If necessary, the second
engineer will affix his seal to any work altered, completed, corrected, revised or added. The second engineer
will then become responsible for any alterations, additions or deletions to the original design including any
effect or impacts of those changes on the original engineer's design.

ARTICLE 19. NONCOLLUSION

A. Warranty. The Engineer warrants that it has not employed or retained any company or person, other than
a bona fide employee working solely for the Engineer, to solicit or secure this contract and that it has not paid
or agreed to pay any company or engineer any fee, commission, percentage, brokerage fee, gifts, or any other
consideration, contingent upon or resulting from the award or making of this contract.

B. Liability. For breach or violation of this warranty, the State shall have the right to annul this contract
without liability or, in its discretion, to deduct from the contract price or compensation, or otherwise recover, the
full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.
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ARTICLE 20. INSURANCE

The Engineer certifies that it has insurance on file with Contract Services of the Texas Department of
Transportation in the amount specified on Texas Department of Transportation Form 1560-CS Certificate of
Insurance, as required by the State. No other proof of insurance is acceptable to the State. The Engineer
certifies that it will keep current insurance on file with that office for the duration of the contract period. If
insurance lapses during the contract period, the Engineer must stop work until a new certificate of insurance is
provided.

ARTICLE 21. GRATUITIES

A. Employees Not to Benefit. Texas Transportation Commission policy mandates that employees of the
Texas Department of Transportation shall not accept any benefit, gift or favor from any person doing business
with or who reasonably speaking may do business with the State under this contract. The only exceptions
allowed are ordinary business lunches and items that have received the advance written approval of the
Executive Director of the Texas Department of Transportation.

B. Liability. Any person doing business with or who reasonably speaking may do business with the State
under this contract may not make any offer of benefits, gifts or favors to department employees, except as
mentioned above. Failure on the part of the Engineer to adhere to this policy may result in the termination of
this contract.

ARTICLE 22. DISADVANTAGED BUSINESS ENTERPRISE OR HISTORICALLY UNDERUTILIZED
BUSINESS REQUIREMENTS

The Engineer agrees to comply with the requirements set forth in Attachment H, Disadvantaged Business
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned goal or a
zero goal, as determined by the State.

ARTICLE 23. MAINTENANCE, RETENTION AND AUDIT OF RECORDS

A. Retention Period. The Engineer shall maintain all books, documents, papers, accounting records and
other evidence pertaining to costs incurred and services provided (hereinafter called the Records). The
Engineer shall make the records available at its office during the contract period and for seven (7) years from
the date of final payment under this contract, until completion of all audits, or until pending litigation has been
completely and fully resolved, whichever occurs last.

B. Availability. The State or any of its duly authorized representatives, the Federal Highway Administration,
the United States Department of Transportation, Office of Inspector General, and the Comptroller General shall
have access to the Engineer's Records which are directly pertinent to this contract for the purpose of making
audits, examinations, excerpts and transcriptions.

ARTICLE 24. NEPOTISM DISCLOSURE
A. In this section the term “relative” means:
(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew, spouse,
child, grandchild, or great grandchild, or
(2) the grandparent, parent, sibling, child, or grandchild of the person’s spouse.

B. A notification required by this section shall be submitted in writing to the person designated to receive
official notices under this contract and by first-class mail addressed to Contract Services Office, Texas
Department of Transportation, 125 East 11th Street, Austin Texas 78701. The notice shall specify the
Engineer's firm name, the name of the person who submitted the notification, the contract number, the district,
division, or office of TxDOT that is principally responsible for the contract, the name of the relevant Engineer
employee, the expected role of the Engineer employee on the project, the name of the TxDOT employee who
is a relative of the Engineer employee, the title of the TxDOT employee, the work location of the TxDOT
employee, and the nature of the relationship.

C. By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that
any of its employees or of any employees of a subcontractor who are expected to work under this contract
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have a relative that is employed by TxDOT unless the Engineer has notified TxDOT of each instance as
required by subsection (b).

D. If the Engineer learns at any time that any of its employees or that any of the employees of a subcontractor
who are performing work under this contract have a relative who is employed by TxDOT, the Engineer shall
notify TxDOT under subsection (b) of each instance within thirty days of obtaining that knowledge.

E. If the Engineer violates this section, TXDOT may terminate the contract immediately for cause, may impose
any sanction permitted by law, and may pursue any other remedy permitted by law.

ARTICLE 25. CIVIL RIGHTS COMPLIANCE

(1) Compliance with Requlations: The Engineer shall comply with the regulations of the Department of
Transportation, Title 49, Code of Federal Regulations, Parts 21, 25, 27and 28 as they relate to
nondiscrimination; also Executive Order 11246 titled Equal Employment Opportunity as amended by Executive
Order 11375.

(2) Nondiscrimination: The Engineer, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, sex, or national origin in the selection and retention of
subcontractors, including procurement of materials and leases of equipment.

(3) Solicitations for Subcontracts. Including Procurement of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the Engineer for work to be performed under a

subcontract, including procurement of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the Engineer of the Engineer’s obligations under this contract and the Regulations
relative to nondiscrimination on the grounds of race, color, sex, or national origin.

(4) Information and Reports: The Engineer shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and facilities as may be determined by the Texas Department of Transportation
or the Federal Highway Administration to be pertinent to ascertain compliance with such Regulations or
directives. Where any information required of the Engineer is in the exclusive possession of another who fails
or refuses to furnish this information, the Engineer shall so certify to the Texas Department of Transportation or
the Federal Highway Administration, as appropriate, and shall set forth what efforts it has made to obtain the
information.

(5) Sanctions for Noncompliance: in the event of the Engineer's noncompliance with the nondiscrimination
provisions of this contract, the Texas Department of Transportation shall impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited to:

(a) withholding of payments to the Engineer under the contract until the Engineer complies and/or
(b) cancellation, termination, or suspension of the contract, in whole or in part.

(6) Incorporation of Provisions: The Engineer shall include the provisions of paragraphs (1) through (5) in
every subcontract, including procurement of materials and leases of equipment, unless exempt by the
Regulations or directives issued pursuant thereto. The Engineer shall take such action with respect to any
subcontract or procurement as the Texas Department of Transportation or the Federal Highway Administration
may direct as a means of enforcing such provisions including sanctions for noncompliance provided, however,
that in the event an Engineer becomes involved in, or is threatened with, litigation with a subcontractor or
supplier as a result of such direction, the Engineer may request the Texas Department of Transportation to
enter into such litigation to protect the interests of the State; and, in addition, the Engineer may request the
United States to enter into such litigation to protect the interests of the United States.

ARTICLE 26. PATENT RIGHTS
The State and the U. S. Department of Transportation shall have the royalty free, nonexclusive and irrevocable
right to use and to authorize others to use any patents developed by the Engineer under this contract.

ARTICLE 27. COMPUTER GRAPHICS FILES
The Engineer agrees to comply with Attachment G, Computer Graphics Files for Document and Information
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Exchange, if determined by the State to be applicable to this contract.

ARTICLE 28. CHILD SUPPORT CERTIFICATION

Under Section 231.006, Texas Family Code, the Engineer certifies that the individual or business entity named
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and
acknowledges that this contract may be terminated and payment may be withheld if this certification is
inaccurate. [f the above certification is shown to be false, the Engineer is liable to the state for attorney’s fees,
the cost necessary to complete the contract, including the cost of advertising and awarding a second contract,
and any other damages provided by law or the contract. A child support obligor or business entity ineligible to
receive payments because of a payment delinquency of more than thirty (30) days remains ineligible until: all
arrearages have been paid; the obligor is in compliance with a written repayment agreement or court order as
to any existing delinquency; or the court of continuing jurisdiction over the child support order has granted the
obligor an exemption from Subsection (a) of Section 231.006, Texas Family Code, as part of a court-
supervised effort to improve earnings and child support payments.

ARTICLE 29. DISPUTES

A. Disputes Not Related to Contract Services. The Engineer shall be responsible for the settlement of all
contractual and administrative issues arising out of any procurement made by the Engineer in support of the
services authorized herein.

B. Disputes Concerning Work or Cost. Any dispute concerning the work hereunder or additional costs, or
any non-procurement issues shall be settled in accordance with 43 Texas Administrative Code §9.2.

ARTICLE 30. SUCCESSORS AND ASSIGNS

The Engineer and the State do each hereby bind themselves, their successors, executors, administrators and
assigns to each other party of this agreement and to the successors, executors, administrators and assigns of
such other party in respect to all covenants of this contract. The Engineer shall not assign, subcontract or
transfer its interest in this contract without the prior written consent of the State.

ARTICLE 31. SEVERABILITY

In the event any one or more of the provisions contained in this contract shall for any reason, be held to be
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any
other provision thereof and this contract shall be construed as if such invalid, illegal, or unenforceable provision
had never been contained herein.

ARTICLE 32. PRIOR CONTRACTS SUPERSEDED

This contract constitutes the sole agreement of the parties hereto for the services authorized herein and
supersedes any prior understandings or written or oral contracts between the parties respecting the subject
matter defined herein.

ARTICLE 33. CONFLICT OF INTEREST

A. Representation by Engineer.

The Engineer represents that its firm has no conflict of interest that would in any way interfere with its or its
employees’ performance of services for the department or which in any way conflicts with the interests of the
department. The Engineer further certifies that this agreement is not barred because of a conflict of interest
pursuant to Texas Government Code, Section 2261.252, between it and the State. Specifically, the Engineer
certifies that none of the following individuals, nor any or their family members within the second degree of
affinity or consanguinity, owns 1% or more interest, or has a financial interest as defined under Texas
Government Code, Section 2261.252(b), in the Engineer: any member of the Texas Transportation
Commission, TxDOT's Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, or Director of Contract Services. The firm shall exercise reasonable care
and diligence to prevent any actions or conditions that could result in a conflict with the department's interests.

B. Certification Status. The Engineer certifies that it is not:
1. a person required to register as a lobbyist under Chapter 305, Government Code;
2. a public relations firm; or

Eng - IndefDelwWA.doc Page 10 of 11 Attachment A



WAs Used Contract No. 36-61DP5192
ERP: 4740

3. a government consultant.

C. Environmental Disclosure. If the Engineer will prepare an environmental impact statement or an
environmental assessment under this contract, the Engineer certifies by executing this contract that it has no
financial or other interest in the outcome of the project on which the environmental impact statement or
environmental assessment is prepared.

D. Commencement of Final Design. This contract does not obligate the State to proceed with final design
for any alternative. On completion of environmental documentation, the State will consider all reasonable
alternatives in a fair and objective manner. Notwithstanding anything contained elsewhere in the contract or in
any work authorization, the Engineer may not proceed with final design until after all relevant environmental
decision documents have been issued.

E. Restrictions on Testing. If the Engineer will perform commercial laboratory testing under this contract, on
any project the Engineer may not perform more than one of the following types of testing:

1. verification testing;

2. quality control testing; or

3. independent assurance testing

ARTICLE 34. OFFICE OF MANAGEMENT AND BUDGET (OMB) AUDIT REQUIREMENTS
The parties shall comply with the requirements of the Single Audit Act of 1984, P.L. 98-502, ensuring that the
single audit report includes the coverage stipulated in 2 CFR 200.

ARTICLE 35. DEBARMENT CERTIFICATIONS

The parties are prohibited from making any award at any tier to any party that is debarred or suspended or
otherwise excluded from or ineligible for participation in Federal Assistance Programs under Executive Order
12549, “Debarment and Suspension.” By executing this agreement, the Engineer certifies that it is not
currently debarred, suspended, or otherwise excluded from or ineligible for participation in Federal Assistance
Programs under Executive Order 12549. The parties to this contract shall require any party to a subcontract or
purchase order awarded under this contract to certify its eligibility to receive Federal funds and, when
requested by the State, to furnish a copy of the certification.

ARTICLE 36. E-VERIFY CERTIFICATION
Pursuant to Executive Order RP-80, Engineer certifies and ensures that for all contracts for services, Engineer
shall, to the extent permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of this agreement to determine the eligibility of:
1. All persons employed by Engineer during the term of this agreement to perform duties within the
State of Texas, and
2. All persons, including subcontractors, assigned by Engineer to perform work pursuant to this
agreement.
Violation of this provision constitutes a material breach of this agreement.

ARTICLE 37. RESTRICTIONS ON EMPLOYMENT OF FORMER STATE OFFICER OR EMPLOYEE

The Engineer shall not hire a former state officer or employee of a state agency who, during the period of state
service or employment, participated on behalf of the state agency in this agreement’s procurement or its
negotiation until after the second anniversary of the date of the officer's or employee’s service or employment
with the state agency ceased.
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ATTACHMENT B
SERVICES TO BE PROVIDED BY THE STATE

The STATE will provide the following:

@ ™ 0 o

Name, address and phone number of the State’s project manager.

Any records available which would assist in the completion of the environmental services.
Review of recommendations offered by the Engineer and approve or reject any or all work
performed under this contract.

Review of progress of work and final acceptance of all documents.

Processing of all periodic payment requests submitted by Engineer.

Submittal of documentation to regulatory agencies for review and comment when specified.
All comments regarding the review of the environmental services completed.

Assistance in the coordination and scheduling of site visits.

Review and approve typical roadway and bridge cross sections created by the Engineer.
Provide pavement design to be used for cost estimation purposes.

Provide available planimetric mapping, aerial photography and Digital Terrain Model (DTM)
for the corridor.

Provide available horizontal control points, benchmark elevations and descriptions for
vertical control in the project area.

Make available existing Right-of-Way (ROW) maps of state highway facilities in the project
corridor.

Make available interface data for any projects adjacent to the project corridor.

Provide current average bid prices for construction, maintenance, and operation costs.
Assist as necessary in obtaining the required data and information from other local, regional,
state, and federal agencies.

Provide the Engineer with timely reviews in accordance with Exhibit C, “Work Schedule” of
the Work Authorization and decisions necessary for the Engineer to maintain the project
work schedule.

Provide the Engineer with examples of acceptable format for the deliverables required by
the work authorizations.

Provide the Engineer with the current version of all State’s Guidelines for preparation of
environmental documents, air quality analysis, and noise analysis. Make available versions

of “recommended text” for air, noise, or other studies that the State desires standard
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wording to be used.

Provide the Potential Archeological Liability Map (PALM) of the project area, if applicable.
Distribute environmental document and schematic layout to the appropriate agencies and
the public.

Right of entry from public or private land owners to allow environmental services to be
performed. Right of entry permission shall be written and signed by the land owner. Letters
or other materials seeking right of entry shall contain explicit reference to the kinds of
activities for which right of entry is requested and an indication of the impacts (if any) that
will result from performance of environmental services, if applicable.

The State will provide an estimate of the cost for any required ROW and associated

improvements.

Resource Information

1. Agencies.

a.

® o o o
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AASHTO - American Association of State Highway and Transportation Officials
BEG - Bureau of Economic Geology, University of Texas at Austin

CEQ - Council on Environmental Quality

ENV - Environmental Affairs Division of the Texas Department of Transportation
District - One of the 25 geographical districts into which the Texas Department of
Transportation is divided.

FEMA - Federal Emergency Management Agency

FHWA - Federal Highway Administration

IBWC - International Boundary and Water Commission

MPO - Metropolitan Planning Organization

NRCS - Natural Resource Conservation Service (formerly Soil Conservation Service)
SHPO - State Historic Preservation Office

State — Texas Department of Transportation acting on behalf of the State of Texas
TARL - Texas Archeological Research Laboratory

THC - Texas Historical Commission

TCEQ - Texas Commission on Environmental Quality (formerly TNRCC)

TPWD - Texas Parks and Wildlife Department

TxDOT - Texas Department of Transportation

USACE - United States Army Corps of Engineers

USCG - United States Coast Guard

USEPA - United States Environmental Protection Agency

USFWS - United States Fish and Wildlife Service
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USGS - United States Geological Survey

UTM - Universal Transverse Mercator

2. Environmental Terms.

a.
b.
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APE - Area of Potential Effects

Archeological Historic Property - an archeological site eligible for inclusion in the National
Register of Historic Places (36 CFR 60) or for designation as a State Archeological
Landmark (SAL) (TAC, Title 13, Part 2, Chapter 26).

CE - Categorical Exclusion

CFR - Code of Federal Regulations

CSJ - Control Section Job

Deliverables — Reports for environmental services

EA - Environmental Assessment

Environmental Services — environmental documents, studies, research, permit applications,
public involvement, training and other activities for completion of an environmental
document.

EPIC — Environmental Permits Issues and Commitments

FHWA Technical Advisory T 6640.8A (1987) - FHWA Format Guidance

FONSI - Finding of No Significant Impact (23 CFR 771 and TAC, Title 43)

HABS — Historic American Buildings Survey

HAER - Historic American Engineering Record

Historic-age resource - a building, structure, object or non-archeological site (defined in
accordance with 36 CFR 60) that is at least 50 years old at the time of a transportation
project's letting.

Historic Property - a building, structure, object or non-archeological site eligible for inclusion
in the National Register of Historic Places (36 CFR 60).

IP - Individual Permit

ISA — Initial Site Assessment

MSAT — Mobile Source Air Toxics

NEPA — National Environmental Policy Act of 1969

NCHRP - National Cooperative Highway Research Program

NHPA - National Historic Preservation Act

NRHP — National Register of Historic Places

NRI — Nationwide River Inventory

NWP — Nation Wide Permit
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PCE - Programmatic Categorical Exclusion

PCN - Pre-Construction Notification
Programmatic Section 4(f) Evaluation — A type of Section 4(f) evaluation that may be
prepared for projects with minor impacts on areas protected by Section 4(f) s provided that
the project meets FHWA's programmatic thresholds.

SAL - State Archeological Landmark

Project Area - a geographic area designated for performance of specified analyses, such
as wetland or archeological studies.

Section 4(f) — a special provision of the Department of Transportation Act of 1966,
codified as 49 USC Section 303

Section 4(f) Evaluation — an evaluation prepared when a project proposed to use
resources from any significant publicly owned public parks, recreation areas, or wildlife and
waterfowl refuges and any land from an historic sites of national, state or local significance
provided that the project meets FHWA's programmatic thresholds.

SOU - Standards of Uniformity

Study Area - the geographic area to be discussed in an environmental document.

TAC - Texas Administrative Code

TPDES - Texas Pollutant Discharge Elimination System

Transportation Activity - a construction or other project performed by the State or under its
jurisdiction

Transportation Project - The planning, construction, or reconstruction of a transportation
facility that the department has the legal authority to plan, construct, or reconstruct, including
but not limited to, a public road or highway, bridge, ferry, transit facility, or high occupancy
vehicle lane.

TXNDD - Texas Natural Diversity Database
USC - United States Code
Wetland Determination — Preliminary study to determine whether a wetland is present.

UTM - Universal Transverse Mercator

Wetland Delineation — Demarcation of the boundaries of a wetland in accordance with the
most current version of the USACE Wetland Delineation Manual (Technical Report Y-87-1).

Waters of the U.S. - Jurisdictional limits of the U.S. Army Corps of Engineers under the
Clean Waters Act, as defined in 33 CFR 328.
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SERVICES TO BE PROVIDED BY THE ENGINEER
The work to be performed by the Engineer shall consist of providing preliminary engineering services
for development of a schematic design layout, environmental studies in support of the schematic
work, public involvement, permit procurement, data collection analysis, mitigation and remediation,
monitoring, traffic engineering and operations including traffic simulations and 3-D modeling, and

surveying and mapping for various highway projects located within the State of Texas.

The Engineer shall complete the services to be provided by the Engineer according to the milestone
work schedule established in the work authorization. The Engineer shall submit a written progress
report to the State monthly indicating the actual work accomplished during the month, scheduled work
to be accomplished for that month, and the estimated work to be accomplished for the coming month.
The progress report will use a bar chart diagram to indicate the percentage complete of each task
shown on the previous report and the percentage complete of each tasks. The Engineer is required
to meet with the designated State project manager or environmental coordinator on a monthly basis
for progress tracking purposes unless prior agreement is made with State not to hold a meeting in
any given month. The Engineer shall submit minutes of the meeting summarizing the events of the

meeting within seven calendar days after each meeting.

The Engineer shall prepare a project work schedule. The work schedule must incorporate an
allocation of time for stage reviews of the developing schematic design and the environmental
documents by State personnel. The Engineer shall present the work schedule to the State personnel

for review and acceptance, and provide assistance in interpreting the proposed work schedule.

Route and Design Studies: Function Code 110

The Engineer shall prepare an alignment and proposed roadway schematic layout to include
projected traffic volumes, existing and proposed typical sections. The Engineer shall furnish
Microsoft Office and Microstation V8i-Geopak computer generated media containing the roadway
schematic layout to the State. All supporting attachments and exhibits shall accompany the
schematic layout. All Microsoft Office and Microstation V8i-Geopak computer generated files
containing the roadway schematic layout shall be compatible with the software used by the State.

The Engineer shall obtain, review, and evaluate existing and twenty-year projected traffic data for use
in the preparation of the schematic design layout. The data shall be utilized in accordance with the

requirements for schematic development and consistent with the policies of the State.
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The Engineer shall prepare preliminary drawings to identify any potential adverse impacts within the
project corridor. ldentification of all existing and proposed utilities (public and private), structures,
burial grounds, neighborhood communities, historical landmarks, and undeveloped areas is required.
Any potential utility conflicts and structural impediments must be identified as such. The Engineer
shall propose alternative alignments which would avoid or minimize displacements and damages, and
prepare any additional attachments or exhibits required illustrating a preferred alternative alignment.
The Engineer shall render assistance to the State for agency meetings as necessary during the
development of the schematic design as requested by the State. The Engineer shall also render
assistance to the State for public meetings and a public hearing if requested.

An itemization of the schematic design and engineering work activity to be performed under this
contract is detailed below. All designs shall be prepared in accordance with the latest version of:
TxDOT Roadway Design Manual, TxDOT Project Development Process Manual, AASHTO Policy on

Geometric Design of Highways and Streets, TxDOT Standard Specifications for Construction of

Highways, Streets, and Bridges, TxDOT Traffic Operations Manual on Highway Operations, and

Highway Capacity Manual - Transportation Research Board.

The schematic layout will adhere to a design scale of 1 in. = 100 ft. The schematic layout, exhibits,
and attachments will be developed in English units. All Microsoft Office and Microstation V8i -
Geopak computer graphic files furnished to the State must be submitted in electronic format by
means of a CD media that will be compatible to the State. Schematics will follow the State and
Federal Highway Administration (FHWA) standards, the schematic will also follow the CADD
standards used by the State and shall be submitted as an original document, accompanied with an
original Microstation V8i formatted graphics file. Final copies of the schematic design shall be signed
by a professional engineer licensed in the State of Texas.

Schematic Design Work Outline:
Develop Base Maps

The base maps to be used for the analysis and proposed schematic layout shall be developed by the
Engineer from existing construction and right of way (ROW) plans as available. The Engineer shall
re-establish the existing centerline horizontal alignments for all roadways, identify existing ROW,

property owners and the approximate location of major utilities in the preparation of base maps.
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Planimetrics and Aerial Mapping

Planimetrics, Digital Terrain Modeling (DTM), and aerial photographs shall be furnished to the
Engineer by the State, if available.

Analyze Existing Conditions
Using collected data and base maps, the Engineer shall develop an overall analysis of the existing

conditions in order to develop the schematic design. The analysis shall include, but not be limited to
the following:

a. ROW determination

b. Horizontal alignment

Profile grades

Pavement cross slopes and pavement type

Soil Exploration

-~ 0 o 0

Geotechnical Testing

Highway - Rail Grade Crossing Studies (Delete if not applicable)

T @

Intersection design and analysis

Sight distance
Roadside signing

—

k. Level-of-service
I. Locations of critical constraints
m. Drainage

n. Traffic control and construction phasing sequence

Schematic Alternatives

The Engineer shall identify and analyze schematic alternatives to minimize potential adverse impacts,
maijor utility conflicts, structural impediments, or exceptions to the State or FHWA design criteria.

Deliverable Schematic

The Engineer shall consider the following in the analysis to optimize the design:
The most efficient use of the allocated ROW

Roadway and intersection geometry

Sight distance

Level-of-service and excessive queues and delay

Traffic and signal operations

-~ 0 o0 TP

Construction costs
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g. Construction sequencing and traffic control during construction

h. Roadside safety appurtenances

i. Large guide signage

j. Interface with existing High Occupancy Vehicle (HOV) Lane, Managed Lanes, and park-and-ride
facilities

Project Management and Coordination

a. The Engineer shall direct and coordinate the various elements and activities associated with
developing the design schematic.

b. The Engineer shall prepare the detailed graphic Project Work Schedule indicating tasks, critical
dates, milestones, deliverables and State review requirements. The Project Work Schedule will
depict the order of the various tasks, milestones, and deliverabies. The Engineer shall review and
provide comments on its elements of the schedule to the State.

c. The Engineer shall submit written monthly Progress Reports to the State.

d. The Engineer shall prepare subcontracts for subconsultants, direct and monitor subconsultants
activities, and review subconsultant work and invoices.

e. The Engineer shall provide ongoing quality assurance and quality control to ensure completeness
of product and compliance with the State procedures.

f. The Engineer shall prepare and submit invoices.

Data Collection
The Engineer shall conduct field reconnaissance and collect data as necessary to complete the
schematic design. Data shall include the following information. ltems “a” to “g” will be obtained from

Hen

[
a. Available Corridor Major Investment Studies

the State, if available, while items “h” to “j” will be obtained from other agencies as required.

Design data from record drawings of existing and proposed facilities
Existing and future design year traffic data

a o T

Roadway inventory information, including the number of lanes, speed limits, pavement widths and
rating, bridge widths and ratings, and ROW widths

Aerial photos, planimetric mapping, and DTM

Environmental Data

Previously prepared drainage studies

> @ ™ 0

Adopted land use maps and plans as available

Federal Emergency Management Agency (FEMA) Flood Boundary Maps

j- Public and private utility information
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Preliminary Design Conference

The Engineer shall prepare and submit a preliminary Design Summary Report (DSR) to the State for

review and approval and shall attend an initial Kick-Off Meeting to establish and agree on

fundamental aspects and concepts and to establish the basic features and design criteria for the

project. This meeting will be coordinated with any adjacent projects to ensure continuity.

Schematic Design — General Tasks

a.

ROW/Property Base Map

The Engineer shall obtain information on existing ROW and property information from as-built
plans, ROW maps, and tax records and prepare a base map depicting the information.

Utility Base Map

The Engineer shall obtain information on existing utilities from utility owners and shall conduct
investigations to identify and evaluate all known existing and proposed public and private utilities.
The Engineer shall identify potential conflicts and attempt to minimize the potential adverse utility
impacts in the preparation of the schematic design. The Engineer shall prepare a base map
depicting the utility locations.

Typical Sections

The Engineer shall develop both existing and proposed typical sections that depict the number
and type of lanes, shoulders, median width, curb offsets, cross slope, border width, clear zone
widths, and ROW limits.

Environmental Constraints

The Engineer shall consider impacts to environmentally sensitive sites (as identified by the State
and provided to the Engineer) during the schematic design process. The environmental sensitive
sites may include historic structures, cemeteries, residential areas, historical landmarks, and

farmland.

. Drainage

The Engineer shall use data from as-built plans and FEMA maps to locate drainage out fall(s) and
to determine existing storm sewer and culvert sizes, design flows, and water surface elevations for
use in the design of roadway geometry. The Engineer shall conduct a Preliminary Drainage Study
to determine and evaluate the adequacy of the ROW needed to accommodate the proposed
roadway and drainage system. The drainage study shall identify the impacts to abutting
properties and the 100-year floodplain due to proposed highway improvements, identify the water
surface elevations for the 2, 5, 10, 25, 50 and 100 year storm events, identify and locate outfalls,

drainage outfall descriptions, provide overall drainage area map, sub-drainage area map, storm
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water detention facilities, and provide a drainage study report identifying the results of the study.

The drainage report, signed and sealed by a professional engineer, shall include applicable
hydrologic and hydraulic models such as HEC-1 and HEC-2, HEC-RAS, HEC-HMS, XP-SWMM,
and other applicable models. The Engineer shall not evaluate the adequacy of the existing
drainage structures.

ROW Requirements

The Engineer shall determine the ROW requirements based on the proposed alignment, typical
sections, access control, terrain, construction requirements, drainage, clear zone, maintenance,
Intelligent Transportation System (ITS) and environmental mitigation requirements.

. Construction Sequence

The Engineer shall consider the requirements for construction and traffic control throughout the
development of schematic design to ensure that the proposed design can be constructed.

. Design Exceptions

The Engineer shall identify design exceptions and waivers, and shall document the necessity for
each design exception or waiver.

Traffic and Operational Analysis

The Engineer shall review and analyze traffic data (including percent trucks, design hourly
volume, and directional distribution), existing roadway features (including ramp locations, weaving
sections, number of lanes, offset to obstructions, lane widths, frontage road operations, and
intersection operation and geometry), traffic flow patterns, accident patterns and frequencies, and
transit and traffic operations. A detailed CORSIM (or PASSER, HCS, VISSIM and SYNCRO)
analysis will be performed for the current year using current traffic and geometric conditions and
for the design year using traffic projections and proposed geometric designs to compare different
geometric alternatives and ramp patterns. Results of this analysis shall be incorporated into the
schematic design.

Bicycle and Pedestrian Accommodations

The Engineer shall comply with the federal policy statement on Bicycle and Pedestrian
Accommodations Regulations and Recommendations by United States Department of
Transportation (USDOT). This policy encourages the incorporation of safe and convenient
walking and bicycling facilities into transportation projects. The inclusion of bicycle and pedestrian
facilities shall be considered when the project is scoped. Public input when applicable, as well as
local city and metropolitan planning organization for bicycle and pedestrian plans shall be
considered.

. Interstate Access Justification

The Engineer shall prepare an Interstate Access Justification report in accordance with
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established FHWA procedures to document proposed changes in access to interstate highways.

The request shall include an introduction that describes the proposed project along with a
statement of need. The request shall address at a minimum, the eight policy requirements
outlined in the FHWA policy. The access request shall provide an explanation of how the request
satisfies each of the eight points in the policy requirements. Supporting analysis to illustrate how
those requirements are met shall be included.

I.  High Occupancy Vehicle and Managed Lanes
The Engineer shall address High Occupancy Vehicle lane, Managed Lanes and other special use
lanes or public transportation elements shall be addressed and considered within the context of
the mainlane and interchange design.

Conceptual Design Schematics

The Engineer shall develop conceptual design schematics in MicroStation format to evaluate various
methods of handling traffic while providing access in key areas. It is anticipated that a single design
alternative that optimizes traffic flow and access shall be produced. The conceptual schematics will
be plan view only. Profile work will be done only to the extent necessary to lay out the proper

horizontal geometfy.

The schematics shall contain the following design elements:
Mainlane roadway alignment

Pavement edges, face of curbs and shoulder lines

Typical sections of existing and proposed roadways

Proposed structure locations

Preliminary ROW requirements and control-of-access locations
Direction of traffic flow and the number of lanes on all roadways

@ ~ o o0 T ®

Existing and projected traffic volumes

Geometric Design Schematics
The Engineer shall develop geometric design schematics based on the conceptual schematics after

the basic layout, lane arrangement, and ROW requirements depicted on the conceptual schematics is

approved.

The geometric schematic plan view shall contain the following design elements:
a. Geopak calculated roadway alignments for mainlanes, ramps, direct connectors, bridges, HOV

lane, managed lanes, frontage roads and cross streets at grade separations and horizontal curve
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data shown in tabular format

Pavement edges, curb lines, sidewalks for all roadway improvements

Typical sections of existing and proposed roadways

Proposed structure locations, bridge layouts including abutment, bent and rail locations
Existing and proposed major utilities

Existing property lines and respective property ownership information

ROW requirements adequate for preparation of ROW maps

@ -0 a0 T

Control-of-access limits

Existing and projected traffic volumes

j- Location and text of the proposed mainlane guide signs and the preliminary locations for
changeable message signs

k. Lane lines, shoulder lines, and direction of traffic flow arrows indicating the number of lanes on all

roadways

The geometric schematic profile view shall contain the following design elements:

a. Calculated profile grade and vertical curve data including "K" values for the mainlanes

b. Existing ground line profiles along the mainlanes

c. Grade separations and overpasses

d. Calculated vertical clearances at grade separations and overpasses

The calculated profile grade for frontage roads, connectors, ramps and cross streets will be shown on

separate Supplemental Profile rolls.

Cross-Sections

The Engineer shall use Geopak to generate preliminary cross-sections every 100 feet in conjunction
with the Geometric Schematic. The Engineer shall determine earthwork volumes for use in the cost
estimate, and shall prepare roll plots of the cross-sections.

Renderings and Traffic Simulation
The Engineer shall develop renderings, three-dimensional (3D) models, illustrations, and animations

as a means of expression and understanding for what the owner of a project envisions and what the
public perceives. In support of the Public Outreach effort, reasonable Build Alternatives will be chosen
by the State to be carried forward into creating one rendering and one traffic animation for each of the
various alternatives. A 3D model shall be created for the reasonable Build Alternatives from supplied:
horizontal and vertical alignments, existing and proposed digital terrain models (DTMs), proposed

typical sections, traffic counts, and ground photography.
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The animations and renderings shall give the public and stakeholders a clear awareness and
appreciation for the reduction of traffic congestion and how traffic will flow into and out of the project
area.

Preliminary Construction Sequence

The Engineer shall prepare a Preliminary Construction Sequence Layout in conjunction with the
Geometric Schematic depicting the phasing and traffic detours anticipated to construct the proposed
design.

Preliminary Cost Estimate

The Engineer shall prepare a preliminary cost estimate for the project, including the costs of
construction and eligible utility adjustments. Current State unit bid prices will be used in preparation
of the estimate.

Engineering Summary Report

The Engineer shall prepare a report to summarize the design criteria, traffic analysis, preliminary cost

estimate and basis of estimate, construction sequence description, and utility conflict issues.

Agency Coordination and Public Involvement

a. The Engineer shall assist the State in conducting meetings with various agencies to discuss and
review the schematic design. The Engineer shall document and respond to issues related to the
schematic design.

b. The Engineer shall prepare exhibits and participate in a Value Engineering (VE) study.

c. The Engineer shall assist in conducting public meetings and public hearing during the project
development process. The Engineer shall prepare schematic exhibits, constraints maps, other
necessary exhibits, and assist the State in the presentation.

d. The Engineer shall participate in a Meeting with Affected Property Owners (MAPO) located within
or near the project’s study area.

e. The Engineer shall prepare the adjacent property owner list, mail out of meeting notices, notice of
public meeting and hearing, draft letter to public officials, prepare and publish notices to major and
local newspaper, reserve public meeting and hearing location, hire court reporter and law
enforcement for public hearing, audio and visual rental equipment, and assist with conducting
public meeting and hearing.

f. Compile public comments received and responses to comments during the public meeting into a
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summary of public meeting and the public hearing into a Public Hearing Summary Report.

Schematic Design Project Deliverables

In conjunction with the performance of the foregoing services, the Engineer shall provide the following

draft and final documents and associated electronic files:

e Two (2) draft copies of the Engineering Summary Report

o Two (2) draft copies of the Interstate Access Justification Report

e Two (2) draft copies of the Preliminary Drainage Study

e Three (3) copies of the Geometric Schematic layouts 11”x17” Cut sheets

e Eight (8) copies of the Geometric Schematic layouts (1 inch = 100 feet)

¢ Eight (8) copies of the Supplemental Profiles rolls

e One (1) copy of the Preliminary Cross-Sections in a roll plot format

« Eight (8) final copies of the Engineering Summary Report

¢ Four (4) final copies of the Interstate Access Justification Report

¢ Six (6) final copies of the Preliminary Drainage Study

o Eight (8) copies of the Preliminary Construction Sequence Layouts

¢ One (1) electronic copy of the 3D rendering and traffic simulation for the reasonable build
alternatives

¢ FElectronic files shall be furnished to the State on a CD or DVD Recordable media

Project Management and Administration: Function Code 145
The ENGINEER shall:

a.

Perform all work in accordance with the State’s latest practices, criteria, specifications, policies,
procedures and Standards of Uniformity (SOU). All documents shall be sufficient to satisfy the
current SOUs available from the State.

Act as an agent for the State when specified in a work authorization.

Produce a complete and acceptable deliverable for each environmental service performed for

environmental documentation.

. Incorporate environmental data into identification of alternatives.

Notify the State of its schedule, in advance, for all field activities.

When specified, seek right of entry from public or private land owners to perform environmental
services. Right of entry permission shall be written and signed by the land owner. Develop letters
or other materials for seeking right of entry.' Letters or other materials seeking right of entry shall
not be distributed without prior approval of the State. Letters or other materials seeking right of
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entry shall contain explicit reference to the kinds of activities for which right of entry is requested

and an indication of the impacts (if any) that will result from performance of environmental
services.

g. Notify the State as soon as practical, by phone and in writing, if performance of environmental
services discloses the presence or likely presence of significant impacts (in accord with 40 Code
of Federal Regulations (CFR) 1500-1508). Inform the State of the basis for concluding there are
significant impacts and the basis for concluding that the impacts may require mitigation.

h. Notify the State as soon as practical, by phone and in writing, if performance of environmental
services results in identification of impacts or a level of controversy that may elevate the
Transportation Activity's status from a categorical exclusion or environmental assessment, and the

State will reassess the appropriate level of documentation.

Social, Economic and Environmental Studies and Public Involvement: Function Code 120

1. Environmental Documentation.

Each environmental service provided by the Engineer shall have a deliverable. Deliverables shall
summarize the methods used for the environmental services, and shall summarize the results
achieved. The summary of results shall be sufficiently detailed to provide satisfactory basis for
thorough review by the State, The Federal Highway Administration (FHWA), and (where applicable)
agencies with regulatory oversight. All deliverables shall meet regulatory requirements for legal
sufficiency.

a. Quality Assurance/Quality Control Review

For each deliverable, the Engineer shall perform quality assurance quality control (QA/QC)

reviews of environmental documents and on other supporting environmental documentation to

determine whether documents conform with:

1) Current SOUs published by the State’s Environmental Affairs Division and in effect as of the
date of receipt of the documents or documentation to be reviewed;

2) Current state and federal laws, regulations, policies, guidance, and agreements between the
State and other state or federal agencies; and

3) FHWA and American Association of State Highway and Transportation Officials (AASHTO)
guidelines contained in “Improving the Quality of Environmental Documents, A Report of the
Joint AASHTO and American Council of Engineering Companies (ACEC) Committee in
Cooperation with the Federal Highway Administration” (May 2006) for:
a) Readability, and

b) Use of evidence and data in documents to support conclusions.
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Upon request by the State, the Engineer shall provide documentation that the QA/QC reviews were

performed by qualified staff.

b. Deliverables shall contain all data acquired during the environmental service. All deliverables
shall be written to be understood by the public and must be in accordance with the TxDOT On-
Line Environmental Manual, current Standards of Uniformity (SOU), current guidelines, policies
and procedures.

c. Electronic versions of each deliverable must be written in software which is compatible to the
State and must be provided in a changeable format for future use by the State. The Engineer
shall supplement all hard copy deliverables with electronic copies in searchable Adobe Acrobat™
(.pdf) format, unless another format is specified. Each deliverable shall be a single, searchable
.pdf file that mirrors the layout and appearance of the physical deliverable. The Engineer shall
deliver the electronic files on CD-R or CD-RW media in Microsoft Windows format.

d. When the environmental service is to apply for a permit (e.g., United States Coast Guard (USCG)
or United States Army Corps of Engineers (USACE), the permit and all supporting documentation
shall be the deliverable.

e. Submission of Deliverables
1) Deliverables shall consist of reports of environmental services performed in addition to a

Categorical Exclusion (CE) or Environmental Assessment (EA) document, when applicable.

2) The deliverables shall go through an internal quality review before being sent to the State.

3) All deliverables must comply with all applicable state and federal environmental laws,
regulations and procedures.

f. The State shall provide the State’s, FHWA's and other agency comments on draft deliverables to
the Engineer. The Engineer shall revise the deliverable:

1) to include any State commitments, findings, agreements, or determinations (e.g., wetlands,
endangered species consultation, Section 106, Section 4(f)) required for the Transportation
Activity as specified by the State;

2) to incorporate the results of public involvement and agency coordination;

3) to reflect mitigation measures resulting from comments received or changes in the
Transportation Activity;

4) And include with the revised document a comment response form (matrix) in the format
provided by the State.

g. All photographs shall be 3.5” x 5” color presentation printed on matte finish photographic paper or

3.5” x 5” color presentation printed on matte white, premium or photo quality laser or inkjet paper.
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All photographs shall be well focused and clearly depict details relevant to an evaluation of the

project area. Provision of photographs shall be one original print of each image or electronic
presentations of comparable quality. Comparable quality electronic photograph presentations shall
be at least 1200 x 1600 pixel resolution. Photographs shall be attached to separately labeled
pages that clearly identify project name, project identification (ID) number, address or Universal
Transverse Mercator (UTM) of resource, description of the picture and direction of the
photographic view. In addition to the hard-copy prints, an electronic version of each will be
submitted with the same identification information as the hard-copy.

2. Technical Reports
Definition of technical report for environmental services: a report detailing resource-specific studies

identified during the process of gathering data to prepare an environmental document.

Technical reports shall be produced before an environmental document (CE or EA) is prepared in
order to identify issues early in the process. The State will determine which reports will be necessary
for any given project. Technical reports must be provided to the State with sufficient detail and clarity
to support environmental determination(s). The environmental document will reference the technical

reports.

Environmental technical reports will include appropriate National Environmental Policy Act of 1969
(NEPA) or federal regulatory language in addition to the purpose and methodology used in delivering
the service. Technical reports will include sufficient information to determine the significance of

impacts. Examples of technical reports are listed below:

Purpose and Need
o Water Quality
e Wetlands

o Endangered Species

e Historic

e Archeology

e Air Quality/MSAT
¢ Noise

e Socioeconomics

¢ Public Involvement
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e Regional Toll Analysis

e Hazardous Materials Impact Studies

¢ Indirect and Cumulative Impacts Analysis

Minimum Deliverables: (Additional deliverables to be identified, based on work assigned.)
e Draft Report
¢ Final Report

3. Categorical Exclusion (CE) Content and Format.

a. The CE shall meet the requirements of 23 CFR 771.117, and TAC, Title 43, Part 1, Chapter 2.
The CE content shall be in sufficient detail to meet regulatory requirements for legal sufficiency.

b. The format shall follow the format specified in the SOUs.

c. The CE shall be a concise document and shall incorporate by reference the detailed
environmental studies.

d. Exhibits to be included in reports or CEs shall not exceed 11” by 17,” and shall be in color. Text
pages shall be 8.5” by 11”. Exhibits and text shall be neat and reproducible via photocopying
without loss of legibility. The CE documents shall be reproduced on plain white paper unless
otherwise approved in advance in writing by the State.

e. Submit to the State the number of copies specified of the CE. The review and final copies of the
CE shall be delivered to the State on computer disk or via e-mail in a searchable PDF format
compatible with the State’s software. The Engineer shall consult with the State to identify
electronic formats acceptable to the State. The State reserves the unlimited right to revise the
electronic copy of the CE. The State reserves the unlimited right to produce paper copies of the
CE. The following contents are to be provided in the CE:

1) A cover sheet which includes the project and project limits, Control Section Job (CSJ)
numbers, county, date (month and year) and the title: "Categorical Exclusion."

2) A brief statement of purpose and need.

3) A brief discussion of the scope of the Transportation Activity (Existing and Proposed Facility,
Right of Way, Utilities and Transportation Improvement Program date).

4) The CE shall summarize any social, economic, environmental impacts, appropriate mitigation
measures, commitments, and address known and foreseeable public and agency concerns.

5) Public Involvement.

6) A conclusion with justification that the Transportation Activity qualifies as a CE.

7) A project location map and typical cross-section.

8) Correspondence with regulatory agencies.
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9) Pages of any approved applicable transportation plans to demonstrate project consistency with

the plans. Transportation plans include: Metropolitan Planning Organization (MPOQ) long-range
metropolitan transportation plan (LRTP or MTP) and Transportation Improvement Program
(TIP) or State Transportation Improvement Program (STIP) for areas not within an MPO
jurisdiction.

Minimum Deliverables: (Additional deliverables to be identified, based on work assigned.)

» Preliminary Draft CE for district review
» Draft CE for the State’s review

* Draft CE for FHWA review

« Final CE

4. Environmental Assessment (EA) Content and Format.

a. The EA shall meet the requirements of 23 CFR 771.119 and TAC, Title 43, Part 1, Chapter 2. The
EA content shall be in sufficient detail to meet regulatory requirements for legal sufficiency.

b. Exhibits to be included in reports or EAs shall not exceed 11" by 17,” and shall be in color. Text
pages shall be 8.5” by 11”. Exhibits and text in reports or EAs shall be neat and reproducible via
photocopying without loss of legibility. The EA documents shall be reproduced on plain white
paper unless otherwise approved in advance in writing by the State.

c. The EA shall use good quality maps and exhibits, and shall incorporate by reference and
summarize background data and technical analyses to support the concise discussions of the
alternatives and their impacts. The Engineer shall include the foliowing contents in the EA:

1) Cover and Cover Sheet: The cover and inside cover sheet of the document must include the

following information:

a) Title: Environmental Assessment for [Project Name]

b) Roadway and Limits

c) District and County

d) CSJ

e) Dby the Texas Department of Transportation

f)  Also list any joint and cooperating agencies

g) Month and Year

For federally funded projects the name “U.S. Department of Transportation, Federal Highway
Administration” should appear on the cover.
2) Table of Contents
a) Enumerate chapter headings and subheadings

b) List of tables
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c) List of figures

d) Appendices

3) Purpose and Need

Follow the guidance in the FHWA website

(http://lwww.environment.fhwa.dot.gov/projdev/tdmneed.asp) on purpose and need.

Note:

a) Introduction

Provide general information about the proposed project or action.

Briefly describe the proposed project’s history; include any measures taken to date,

such as feasibility studies, early coordination and planning, and a discussion about

the proposed project'’s relationship to regional and statewide planning and

transportation plans (logical termini and independent utility, linkage to system,

capacity, and projected traffic and transportation demand).

Logical Termini and Independent Utility

1. Logical Termini.

a.

Additional travel lanes should be proposed only between rational endpoints.

b. Arational endpoint is typically a state or federal system roadway, although

d.

local thoroughfares may be substituted when state or federal roadways are
not appropriate.

County limits, county lines, or water bodies are not logical termini, regardless
of whether the termini match the construction limits.

The logical termini should reflect the project’s need.

Follow guidance on determining logical termini found on the FHWA website

(http://environment.fhwa.dot.gov/projdevitdmtermini.asp) and in the TxDOT On-

Line Environmental Manual.

2. Independent Utility

a.

Additional travel lanes should be a reasonable expenditure and should “stand

alone,” not requiring additional transportation improvements to complete.

. The project must be able to function on its own without further construction of

an adjoining segment.
Example: SH 6 is planned to expand from four 12-foot lanes to six 12-foot
lanes between SH 288 and IH 45. This typical section will match the six-
lane section of SH 6 at IH 45. These limits address the congestion on SH

6 resulting from recent development.
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Follow guidance on independent utility in the TxDOT On-Line

Environmental Manual.

iii. Bicycle and Pedestrian Accommodations

1.

7.

The State is committed to proactively plan, design, and construct facilities to
safely accommodate bicyclists and pedestrians on appropriate facilities.

It is critical that bicycle and pedestrian accommodations be considered and
discussed as the purpose and need of a project is defined during the
environmental process, taking into consideration existing and anticipated bicycle
and pedestrian facility systems and needs.

In the environmental document, the district should include a discussion in the
project description of proposed bicycle and pedestrian facilities. If no bicycle or
pedestrian facilities are planned, the document should state why no such

facilities are planned.

. Plans, Specifications, and Estimates (PS&Es) should also ensure that proposed

designs include these accommodations, if applicable, and are constructed

according to Texas Accessibility Standards and Americans with Disabilities Act

Accessibility Guidelines (TAS and ADAAG).

If these modes are not accommodated, the document should justify the

exceptional circumstances that preclude these provisions.

For all urban sections, regardless of the type of improvement, the following

guidance is provided:
a. For construction projects within existing right-of-way and when the scope of
work is limited to within the roadway typical section, the project plans should:
i. remove barriers to accommodate pedestrians according to Texas
Accessibility Standards and Americans with Disabilities Act Accessibility
Guidelines (TAS and ADAAG) and the State's PED standard; and

ii. accommodate bicyclists by restriping the existing roadway typical section
to provide a 14-foot-wide curb lane, when practical.

b. When restriping existing pavement to achieve a 14-foot-wide shared-use
lane, the minimum lane widths and curb offsets for the appropriate roadway
classification defined in the State’s Roadway Design Manual should be
maintained. Local city and Metropolitan Planning Organization bicycle and
pedestrian plans should also be considered.

For construction projects within existing right-of-way but when the scope of work

involves pavement widening, the project plans should:
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a. accommodate bicyclists by widening the pavement to either provide a 14-foot

wide curb lane or a 5-foot bicycle lane;

b. Include necessary work to ensure all existing ADA curb ramps comply with
current standards; and

c. reconstruct or add sidewalks and crosswalks to ensure a continuous ADA
compliant pedestrian route.

8. For full reconstruction or new construction projects in urban areas, where new
right-of-way is acquired, the project plans should provide the desired geometric
values shown in the Roadway Design Manual for each facility type. The inclusion
of bicycle and pedestrian facilities should be included in the project plans as
appropriate.

9. For rural roadway construction, the project plans should accommodate bicyclists
by striping for a 14-foot-wide outside shoulder, when practical.

10. When restriping existing pavement to achieve a 14-foot-wide shared use lane,
the minimum lane widths and curb offsets for the appropriate roadway
classification defined in the State’s Roadway Design Manual should be
maintained. Local city and Metropolitan Planning Organization bicycle and

pedestrian plans should also be considered.

b) Purpose of the Project

The purpose may be thought of as the “what” -- the essential purpose(s) that the
project is expected to address to correct the unsatisfactory condition(s).

i. The purpose statement begins with defining the solution without being project

specific.
The purpose statement should include a list of objectives that meet each of the
needs identified.

Need for the Project

This section identifies and describes the proposed action, transportation problem(s)
or other needs. This section establishes the rationale for the project. Resource
agencies often focus on this section, so it must be carefully crafted with defensible,
supportable information.

The need may be considered the “why” -- the problem(s) or unsatisfactory
conditions that currently exist or are expected to exist.

Express the need in terms of the problem, not the solution.

In general, this section should:
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. Clearly demonstrate that a need exists and should define it in terms

understandable to the public.

2. Clearly describe the problems that the proposed action will correct.

3. Form the basis for the “no action” discussion in the “alternatives” section, and

assist with the identification of reasonable alternatives and the selection of the

preferred alternative.

v. More specifically, this section should consider including the following, either in the

main body or as attached exhibits or appendices:

1.

Charts, tables, maps and other illustrations (i.e., typical cross-sections and
photographs) as presentation techniques.

Project Status: Briefly describe the project history, including actions taken to
date, other agencies and governmental units involved, actions pending, and
schedules.

System Linkage: Is the proposed project a “connecting link™? How does it fit into
the system?

Capacity: Is the capacity of the present facility inadequate for the present traffic?
For projected traffic? What capacity is needed? What is the level of service for
existing and proposed facilities?

Transportation Demand: Include relationship to any statewide plan or adopted
urban transportation plan, along with an explanation of the project's traffic
forecasts that are substantially different from the estimates from the
metropolitan planning organization (MPO) or other regional planning process.
Legislation: Is there a federal, state, or local governmental mandate for the
action?

Social Demands or Economic Development: What projected economic
development and land use changes indicate the need to improve or add to the
highway capacity (new employment, schools, land use plans, and recreation)?
Modal Interrelationships: How will the proposed facility interface with and serve
to complement the various modes of transportation (airports, rail facilities, port
facilities, and mass transit services)?

Safety: Is the proposed project necessary to correct an existing or potential
safety hazard? |s the existing accident rate excessively high? Why? How will the
proposed facility improve it?

10. Roadway Deficiencies: Is the proposed project necessary to correct existing

roadway deficiencies (substandard geometrics, load limits on structures,
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inadequate cross-sections, high maintenance costs)? How will the proposed

project improve any of these conditions?

d) Planning Process

Give a brief history of the scoping process and all other public involvement,
coordination, and previous planning efforts (corridor or subarea plans) relevant to
the current project.

Discuss the related studies and relevant documents, including state and local long-
range plans, comprehensive plans, land use plans, transportation plans, and other
thoroughfare and mobility plans and their context for the proposed project.

If the proposed project is not reflected in the state or regional plan, explain the basis
for the proposed project.

. List and justify issues for detailed study as determined by the scoping process or

previous plan-level studies that meet the State’s requirements for public involvement
and agency coordination.

List and justify issues eliminated from detailed study based on the scoping process
or previous plan-level studies that meet the State's requirements for public

involvement and agency coordination.

Public Involvement

Required public involvement (PI) is not tied to State classification, but rather to the

proposed action.

Follow the most recent Pl requirements. Currently the Texas Administrative Code

(TAC) requires at least a notice affording an opportunity for a public hearing

(NAOPH) on any added capacity project.

Summarize any Pl in the environmental document, including dates, number of

attendees, locations, and common comments. Also summarize how public

comments were addressed. Include photos of displays and venue, as appropriate.

Summarize resource agency and public scoping meetings conducted.

Consider establishing goals and objectives for public involvement that reach beyond

meeting regulatory requirements to ensure that:

1. Communication between the project sponsor and the public is two-way and is
initiated as early as possible in the project development process so that public
concerns can be incorporated into design to the extent possible;

2. The Pl list for the project includes all appropriate stakeholders (e.g., people,
businesses, and limited English proficiency (LEP) populations in affected

communities and consulting agencies); and
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3. all stakeholders are aware of the proposed project and understand what is

proposed.

f) Cost and Funding Source

Describe the project funding. Do not assume that tolling is the only option for funding
a project. Describe all conventional sources of funding and methods of setting
priorities for funding from tax revenues.

A project level analysis is required for all projects proposed as toll roads.

For projects within large urban MPOs, the impacts of tolling from a system and
network perspective need to be addressed in the cumulative analysis section of the
document, per the FHWA and TxDOT Joint Guidance for Project and Network Level
Environmental Justice, Regional Network Land Use, and Air Quality Analysis for Toll
Roads, April 23, 2009.

g) Applicable Regulatory Requirements and Required Coordination

List and describe applicable regulatory requirements.

List and describe required coordination with the appropriate agencies.

4) Alternatives

a) Reasonable Alternatives

This section describes the alternatives selected, as well as those eliminated, and
describes the process that was used to develop, evaluate, and eliminate potential
alternatives, based on the defined purpose and need of the project. Describe the
following:

1. All reasonable alternatives, including those brought forth by the public,
consultants or resource agencies;

Other alternatives that were eliminated from detailed study;

How alternatives were selected for detailed study;

The reasons alternatives were eliminated from consideration; and

S

How the alternatives meet the need for the project and avoid or minimized
environmental impacts.

If tolling is proposed for an alternative, this must be clearly described.

ii. All reasonable alternatives should be discussed at a comparable level of detail.
. The range of reasonable alternatives should begin with the “No Build” Alternative.

A preferred alternative should be selected as a result of a rational screening process
based on meeting project objectives, community and natural environmental impacts,
cost, and other considerations, which should be explained in the EA. A matrix to

compare the alternatives is recommended.
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NOTE: Alternatives are reasonable if they have developed in a manner that includes
the opinions of other people and organizations, and sound professional judgment is
used. One of the keys to legal sufficiency is to not be arbitrary and capricious in

deliberations and decision-making.

b) “No Build” Alternative

The "no-build" alternative is always included as a baseline against which other
alternatives can be compared.

. As part of the no-build alternative, short-term minor reconstruction that maintains

continuing operation of the existing roadway, such as safety upgrading and

maintenance, can be considered.

Build Alternatives

vi.

When there is a large number of build alternatives, only a representative sampling of
the most reasonable examples covering the full range of alternatives must be
presented.

Determining the number of reasonable build alternatives in the EA depends on the
project and the facts and circumstances of each case.

Describe the various build alternatives using maps or other visual aids, such as

photographs, drawings, typical sections, or sketches.

. A clear understanding of each alternative’s termini, location, costs, and the project

concept should be detailed including:

1. Number of lanes

2. Right-of-way (ROW) requirements

3. Median width

4. Access control.

Identify the status and extent of the different types of ROW that may be used for the
alternatives under consideration for the project:

1. Land that has been or will be reserved or dedicated by local government(s).

2. Land to be donated by individuals.

3. Land to be acquired through advance or hardship acquisition.

NOTE: Where such lands are reserved, the EA should state that the reserved lands
will not influence the alternatives to be selected.

Development of more detailed design for some aspects (e.g., USACE or USCG

permits, noise factors, and wetlands) of one or more alternatives may be necessary
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during preparation of the EA to evaluate impacts or mitigation measures or to

address issues raised by other agencies or the public.

vii. The choice of a preferred alternative is made following the evaluation of alternatives,

early coordination, engineering analyses and environmental studies. Districts usually

make this decision.

viii. Right of Way Requirements

1.

Discuss right of way and all easements (existing and anticipated, permanent and

temporary construction easements). If the project requires additional right of way

on an existing highway, appropriate public involvement is required (as outlined in

the Texas Administrative Code and the TxDOT On-Line Environmental Manual. It

is the State’s Right of Way Acquisition Section policy to follow the Uniform
Relocation and Real Property Acquisition Act of 1970 (Uniform Act) and FHWA's
requirements related to the Uniform Act even if no federal funds are included in

the project funding.

At a minimum:

a.
b.

C.

Describe existing right of way (in feet).

If no additional right of way is needed, state this in the document.

Describe the proposed right of way needed in acres, including the number of
parcels (if available).

. Explain where the proposed right of way will occur (which side of the

roadway, where in the project area). State whether there are or are not any
residential and commercial displacements.

Describe by location and acreage, any temporary and permanent easements
needed. Describe the purpose of the easement(s) (e.g., utilities). Show this
information in typical sections and schematics.

If no additional easements, permanent or temporary construction easements,
are needed, state this in the document.

Disclose any right of way that has been donated or, if purposed, disclose
whether there were willing sellers.

If there are early acquisitions, include the information per right of way
guidance provided by FHWA on December 6, 2008.

For right of way acquisition, FHWA requires the document to include a
statement that the acquisition was done in accordance with the Uniform
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Relocation Assistance and Real Property Acquisition Policy Act of 1970, as

amended.

2. Demonstrate Uniform Act compliance for projects with early ROW acquisition.
Describe previous existing ROW acquisition as per the December 2007 FHWA
memo to the Director of the State’s Environmental Affairs Department. For ROW
purchased after 1971, document Uniform Act compliance. This document will be
provided by the State.

3. For projects without early acquisition, state that no advanced acquisition has
taken place. Describe the acreage to be acquired and any displaced propetrties,
including residential, businesses (include type of business and any effects on the
community if the business cannot continue), public properties, and special use
properties. Also include market data that provide information for the potential for

displaced properties to relocate, and state that the Uniform Act will be followed.

5) Environmental Impacts of the Proposed Action and Alternatives
a) Description of the Existing Environment
Describe the project area in terms of the existing human (social, economic, and
community) and natural environmental setting for the area affected by all alternatives
presented in the EA. This section should also identify environmentally sensitive
features, including potentially vulnerable neighborhoods and community facilities in and
adjacent to the project area. The existing conditions for the following resources and
issues should be considered:
i. Land Use
1. Existing Land Use
a. Describe the setting of the project (urban, rural).
b. Describe land uses such as homes, businesses, schools or parks to provide
an accurate picture of the project area.
c. Existing land uses should be field-verified and mapped.
d. Identify neighborhoods by name and boundaries, if available.
e. What is the natural setting of the project area? At a minimum, describe the
type of vegetation, any water courses and any resources that will help provide
a complete overall picture of the project area.
2. Currently Planned and Proposed Land Uses
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Describe current subdivision, zoning, building permit, and on-site wastewater

disposal (i.e., septic tanks) activity, as appropriate, in and adjacent to the
project area.

Describe direct land use changes by acreage. This should include a
discussion of the current uses and zoning for land that will be acquired for
right-of-way.

New location, added capacity, and change in access projects need to address
the land use impacts from increased or altered accessibility to the area. This
needs to be further expanded in the indirect impacts section when examining
the increased desirability of a more accessible area to developers.

3. State, Regional, and Local Government Plans and Policies

a.

State whether the proposed project is consistent with the Texas Statewide
Long-Range Transportation Plan 2035 (SLRTP).
http://www.txdot.gov/public_involvement/transportation_plan/report.htm
Describe any existing corridor or subarea plans that would include the
proposed project and whether the proposed project is consistent with those
plans and whether those plans met the State’s requirements for public
involvement and agency coordination, as well as currency (less than five
years old) to qualify for incorporation by reference in the environmental
document for the proposed project.

Land use plans by jurisdictions should be shown to illustrate compatibility with
local plans and policies. Include future land use and transportation plan maps
from the respective plans.

Describe land use, transportation, environmental, and other community goals,
objectives, and policies of applicable local government and regional (i.e.,
MPO) plans for the project area.

Describe how the proposed project is or is not consistent with state and local
comprehensive plans, transportation plans, and other mobility plans.

If the project scope is only a portion of the project scope of state and local
transportation plans, disclose the reasonably foreseeable future phases of the
facility shown in the plans and include this eventuality in the environmental
analysis.

Is the project scope in the document consistent with the project scope in the
TIP and STIP and, if applicable, the project scope in the MTP and RTP for all

CSJs?
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h. Check the following:

j.

k.

iv.

CSJ number
Roadway
Limits, and

Project description (i.e., type of project, number of lanes, and length)

Address the following questions in the environmental document:

vi.

vii.

Is the letting year in the document consistent with the letting year in the
TIP and STIP and if applicable the letting year in the MTP and RTP?

Is the project cost in the document within reasonable cost consistency of
the project cost in the TIP and STIP and if applicable the project cost in
the MTP and RTP?

Does the document indicate that the project is included in the TIP and
STIP and the timeframe of the TIP and STIP?

If applicable, does the document indicate that the project is in the MTP
and RTP and the timeframe of the MTP and RTP?

If the project includes more than one CSJ, does the document indicate
that all project CSJs are included in the TIP and STIP and if applicable in
the MTP and RTP? Does the project demonstrate how the different CSJs
in the planning documents cover the entire project limits and project scope
as described in the environmental document?

Does the document include the funding source, the reasonable total
project cost, the date of the cost estimate, and estimated date of
completion (open to traffic)? Reasonable total project cost includes
preliminary engineering, environmental studies, right of way, utilities,
construction and mitigation costs.

Does the document include copies of the appropriate pages of the TIP and
STIP and if applicable the MTP and RTP as an appendix?

viii. Does the document summarize the STIP information, include a copy of the

page from the STIP, indicate the current letting year, funds and total
project cost?

Farmlands

Social and Community Resources and Community Impact Assessment
Air Quality

m. Noise

n. Water Quality
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Floodplains

Wetlands and Other Waters of the U.S.
Vegetation and Wildlife
Threatened and Endangered Species

m 8 T oo

Coastal Zone Management Plan

-~ o0

Coastal Barriers
Wild and Scenic Rivers
Cultural Resources

. Hazardous Materials

x g < ¢

Visual and Aesthetic Qualities: Describe the visual quality of current
conditions. Are there any unique visual or aesthetic qualities to the project
area?
y. Airports: The document must address and describe any airports located
within the vicinity of the project.
b) Environmental Impacts of the Proposed Project
This section includes the probable beneficial and adverse human (social, economic, and
community) and natural environmental effects of the proposed project and describes the
measures proposed to mitigate adverse impacts. This information is used to compare

the proposed project and its impacts with the “No Build” alternative.

NOTE: The narrative of the proposed project impacts should not use the term
“significant” in describing the level of impacts. If the term “significant” is used, it should
be consistent with the Council on Environmental Quality (CEQ) Guidelines and
supported by facts.

i. The impacts and mitigation measures of the preferred alternative should be
described in detail in order to elaborate on information and to make firmer
commitments.

ii. The following information should be included in the EA for the preferred alternative,
not necessarily in this order (See numbers 5 through 34 for the scope to be followed
for each respective topic.)

1. Land Use Impacts

Socioeconomics including Environmental Justice and Limited English Proficiency

Historic Properties Archeological Resources

Air Quality

Traffic Noise

o w0 Dd
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6. Water Quality

Determining Impacts to Waters of the U.S. including Wetlands
Wild and Scenic Rivers

Edwards Aquifer

Floodplains

Coastal Zone and Barrier Impacts

Stormwater Permits

U.S. Army Corps of Engineers Permits

U.S. Coast Guard Section 9 Permit

Water Body Modifications and Wildlife Impacts

7. Threatened and Endangered Species

8. Invasive Species
9. Essential Fish Habitat
10.Beneficial Landscape

11.Farmland Impacts

12.Hazardous Materials

13.Regional Toll Analysis (If required)

14.Public Involvement
15. Section 4(f) or Section 6(f) (if required)
6) Indirect and Cumulative Impacts Analysis

a) Indirect Impacts Analysis (Steps 1-7 per TxDOT’s Guidance on Preparing Indirect and

Cumuiative Impact Analyses, September 2010)

b) Cumulative Impacts Analysis (Steps 1-8 per TxDOT’s Guidance on Preparing Indirect

and Cumulative Impact Analyses, September 2010)

7) Mitigation and Commitments

a) Commitments need to be included as Environmental Permits Issues and Commitments

(EPIC) items and submitted to the Environmental Affairs Division of the Texas

Department of Transportation (ENV) for review. (Draft EPICs are welcome, final EPICs

are required.)

b) Finalize EPIC sheet for incorporation into plans (and contractor bidding documents) to

ensure that implementation occurs through proper execution of plans, specifications and

estimates (PS&E) contract.
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c) Ensure that the EPIC sheet language is appropriate for contractor bidding documents

and does not use NEPA language (this may require consultation with the Design
Division or the Construction Division).
8) Agency Coordination
9) Conclusion
a) Preferred Alternative

i. ldentify which of the alternatives considered is the preferred alternative.

ii. Explain how the preferred alternative meets the objectives of the project purpose to
meet the stated needs.

iii. Explain technical and economic considerations in the selection.

b) Supporting Rationale for the Preferred Alternative
i. Explain environmental considerations, specifically focusing on the environmental
benefits incorporated into the design of the alternative.

ii. Explain the status of permits issued or pending that are required by federal, state,
county, and city agencies.

iii. State that the preferred alternative complies with all environmental laws and
applicable Executive Orders, or provide assurance that these requirements can and
will be met at the appropriate times.

10) References
11) List of Abbreviations
12) Appendices
The appendices should include:
a) County road map showing project area
b) Typical sections (including dimensions) for existing and proposed conditions.
c) Schematics and project layouts
d) Photographs (including natural resources and potential historic resources)
e) Surveys
f) Natural Diversity Database check
g) Record of any comments and coordination
h) Copy of TIP and STIP page

Minimum Deliverables: (Additional deliverables to be identified, based on work assigned.)
* Preliminary Draft EA for district review
+ Draft EA for State review

+ Draft EA for FHWA review
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+ Draft EA for Public Hearing

» Final EA

5. Land Use and Socioeconomics
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall perform Community Impact Assessments (including relocations and

disproportionate impacts) in accordance with Executive Order 12898.

a. Compile analysis to meet requirements of TA 6640.8A. Analysis must conform to applicable
current State and FHWA guidance.

b. Process for Community Impact Assessment should follow Community Impact Assessment: A
Quick Reference for Transportation.

c. Identify and evaluate the social and economic impacts of a Transportation Activity.

d. Use appropriate data sources, such as the United States Census, windshield surveys, maps,
public involvement, Multiple Listing Service, and aerial photographs to determine the potential for
social impacts. Potential social impacts to be documented include:

1) Demographics (population, ethnic or racial distribution, income) based on the most recent
census or projections. Census data needs to be presented at the lowest scale available,
which for race and ethnicity is the block level. Census data should be compared to the next
higher level of aggregation (i.e. block to block group) instead of to the city or the county as a
whole. Income data and language data are not available at the block level, and so for these
issues, block groups should be compared to census tracts. The document should present
data for each block and block group in the study area. Data should be presented in tabular
format, including percentages to make data more useable for comparison purposes.

2) Estimate the numbers, types of occupancy (owner and tenant) and sizes (number of
employees) of businesses and farms to be displaced and describe each. Discuss impacts to
the community if businesses are unable to relocate within their current service area. Identify
sites available in the area to which the affected business may relocate, the likelihood of such
relocations, and potential impact on individual businesses and farms caused by displacement
or by proximity of the proposed highway if not displaced.

3) Other populations (disabled, elderly).

4) Land uses in the project area (community services, schools, and others). Provide acreage
estimates for each identified land use. Discuss current development trends in the area and

the local government plans and policies on land use and growth in the area which will be
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impacted by the proposed project. Discuss, if proposed, Transportation Activity conforms to

plans and policies.

5) Mobility (pedestrian, bicycle, transit, cars, rail).

6) Safety (traffic and potential for crime).

7) Identify other potential impacts identified in studies of social impacts.

8) Identify the property owners and tenants adjacent to a roadway project.

9) Identify all potential displacements.

10) Identify tenure of properties to be displaced (whether owned or rented).

11) ldentify potential replacement housing or other replacement sites using Multiple Listing
Service for current market data. If Multiple Listing Service is not available, similar source shall
be used, provide the rationale for selecting this source is provided in the document. Compare
value of property to be displaced with price of available properties of similar size (number of
bedrooms) in the area. Comparison between displaced housing and available housing should
be provided by tenure. If the preferred alternative has been identified, identification of
replacement housing shall be performed only for the preferred alternative. If existing housing
inventory is insufficient, does not meet relocation standards, or is not within the financial
capabilities of the displaced, a commitment to last resort housing should be included in the
document.

12) Identify changes in neighborhood and community cohesion for the various social groups
identified.

13) Identify impacts on school districts, recreational areas, places of worship, businesses, police
and fire protection, and other community services.

14) Identify the racial, ethnic and income level of affected individuals and communities, in order to
determine any disproportionate impacts on any minority or low-income individuals or
communities.

15) Use public contact and public involvement to gather information from individuals and
communities regarding social impacts of Transportation Activities. This includes fulfilling the
requirements of Executive Order 13166 (Improving Access to Services for Persons with
Limited English Proficiency).

16) Ildentify possible mitigation measures to avoid or minimize any adverse impacts to the
community or specific populations within the project area.

17) Estimate losses and gains to tax revenues due to the location of Transportation Activities.

18) ldentify and review subdivision plats, current land uses and anticipated land uses by
windshield surveys or other type of surveys.
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19) Evaluate travel modes and patterns in a study area, in order to determine any impacts a

Transportation Activity may have on access to homes, businesses and community services.
Use predictive models, observation, and public contact to determine travel modes and
patterns. Identify potential changes in travel patterns due to Transportation Activities.

20) Identify and evaluate the potential for impacts to disabled and elderly individuals and
populations. Use the United States Census and public contact to determine how
Transportation Activities may impact these individuals and populations.

21) Identify whether the project involves a pricing component. If a pricing component is involved,

the document shall follow current State environmental guidance for toll projects.

Environmental Justice

(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

The Engineer shall:

a.

7.

Perform an environmental justice analysis. Studies shall fulfill the requirements of Executive Order
12898. Document shall provide a definition of Environmental Justice and describe the Executive
Order.

Identify Environmental Justice communities within the study area.

Determine if the project would have disproportionately high and adverse impacts on
Environmental Justice communities. All impacts identified in the Community Impact Assessment
and other relevant studies (i.e. noise analysis) should be considered to determine if the impacts
disproportionately affect environmental justice communities.

Identify possible mitigation measures to avoid or minimize any adverse impacts to the

environmental justice population within the project area.

Limited English Proficiency

(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

The Engineer shall:

a.

Demonstrate compliance in environmental documents with Executive Order 13166. Compliance
is generally dependent on public involvement activities.
Provide a definition of Limited English Proficiency and describe the Executive Order in the

document.
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c. Ildentify populations with Limited English Proficiency and the language(s) spoken. Document must

list specific commitments to provide access to Limited English Proficiency individuals.

8. Historic Resource ldentification, Evaluation and Documentation Services
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall perform non-archeological historic-age resource studies related to compliance
with Section 106 and Section 110 of the NHPA (36 CFR 800). Such studies include, but are not
limited to non-archeological historic-age resource surveys, research and documentation efforts
leading to historic context statements, nominations to the National Register of Historic Places
(NRHP), Historic American Buildings Survey (HABS) and Historic American Engineering Record
(HAER) documents, and other mitigation activities such as creating, managing or updating inventories
of historic-age properties. ldentification, evaluation and documentation tasks shall be completed in
accordance with the provisions of the Archeology and Preservation: Secretary of the Interior's
Standards and Guidelines (48 FR Parts 44716 et seq. and requirements used by those of the
National Park Service, and previously published in 36 CFR Part 61 (SOl Standards)).

The deliverables shall summarize the methods used for the historic resources studies, and shall
summarize the results achieved. Each historic resources study shall have a deliverable. The
summary of results shall be sufficiently detailed to provide satisfactory basis for thorough review by
the State, FHWA, State Historic Preservation Office (SHPO), Texas Historical Commission (THC) and
consulting parties. All deliverables shall be in sufficient detail to meet regulatory requirements for
legal sufficiency. All deliverables shall be written to be understood by the public and must be in
accordance with the TxDOT On-Line Environmental Manual and Attachment C to this contract.

Historic resource studies shall be performed and documented at sufficient levels to satisfy THC
requirements for determining the presence of and documenting historically significant properties in

the project Area of Potential Effects (APE) in accordance with 36 CFR 60 and 43 TAC, Part |, Chapter
2 and be State SOU compliant. All reports shall include the names and tasks performed of all
technical experts associated with the project. Performance of non-archeological historic-age resource
studies shall include the following tasks as specified in a work authorization. Deliverables shall be
transmitted to the State in electronic and paper formats and meet the requirements set for in the
State’s SOUs.
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9. Reconnaissance Survey for Historic Resources

(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

Reconnaissance Survey for Non-Archeological Historic-Age Resources

a.

In consultation with the State, the Engineer shall determine the APE and the study limits of the
survey area, conduct a literature review appropriate to the project area and its historic-age
resources, and prepare a research design for a reconnaissance survey for non-archeological
historic-age resources. The research design shall provide a succinct summary of the literature
review results including known historic resources and results of public involvement tasks, clear
descriptions of identification, evaluation and documentation tasks required, and associated budget
figures and production schedules. The Engineer shall submit an electronic format copy of the
research design to the State. The State assumes responsibility for transmitting the research
design to the THC, as applicable under the PA-TU, and transmitting THC comments to the
Technical Expert. The Engineer shall revise the research design to reflect comments by the State
and THC. The research design shall be revised pursuant to the State’s errors and omissions
policy.

The Engineer shall conduct a reconnaissance survey conforming to the methodology outlined in
the THC-approved research design. The reconnaissance survey shall not be implemented without
prior approval of the research design by the State and THC. In addition prior to reconnaissance
survey, the technical expert shall ensure that efforts have been made by the appropriate project
officials to obtain right-of-entry (ROE) to properties in the study area that have the potential for
historic properties if applicable. Each historic-age resource (defined in accordance with 36 CFR
60 as a building, structure, object, historic district or non-archeological site at least 50 years old at
the time of letting) in the APE shall be documented in the following manner.

The Engineer shall provide photographic documentation for each historic-age resource sufficient
in number and perspective to satisfy THC documentation requirements, except under
circumstances beyond the Engineer’s control. At a minimum this shall include an oblique view
with the primary fagade and the subject filling the frame. Properties listed or preliminarily
determined eligible for the NRHP shall require additional photographs to be taken, including
photographs that show the relationship between the historic resource and the proposed project
area. Properties with more than one historic-age resource shall also require additional
photographs.

1) All photographs shall be 3.5” x 5” color presentation printed on matte finish photographic paper

or 3.5" x 5” color presentation printed on matte white, premium or photo quality laser or inkjet
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paper. All photographs shall be well focused and clearly depict architectural and other details

relevant to an evaluation of the resource’s character-defining features. Provision of
photographs shall be one original print of each image or electronic presentations of
comparable quality, as specified in a work authorization. Comparable quality electronic
photograph presentations shall be at least 1200x1600 pixel resolution.

2) Photographs shall be attached to separately labeled pages that clearly identify project name,
project ID number, address or UTM of resource, direction of the photographic view, style and
form of the resource, NRHP criteria eligibility, resource integrity issues, and a discussion of
any limitations when photographing the resource. Style and form will accurately describe the
resource.

. The Engineer shall produce an inventory of all resources, provided in a table form that details their

project ID numbers, locations and addresses, property type and subtype classifications, stylistic

influences, construction dates, integrity issues and preliminary eligibility recommendations.

. The Engineer shall provide a technical report detailing the results of the reconnaissance survey. In

the report the Engineer shall describe the findings of the reconnaissance survey, including

preliminary assessments of direct, indirect and cumulative effects on historic properties, and make
recommendations to the State for the need, if any, to conduct intensive survey efforts. The
technical report shall have sufficient detail and clarity to provide THC with a basis for making
determinations of NRHP eligibility without requiring submission of additional documentation or
shall have sufficient detail and clarity to make recommendations concerning the scope of the
intensive survey. The technical report should include an outline of the purpose and methodology
of the project, a summary of the background history of project area, presenting historic contexts
relevant to the time period associated with the historic-age resources in which to evaluate
significance of resources for NRHP eligibility, and observations on patterns of settlement,
development trends, resource distribution and analysis of survey data. All appropriate NEPA or
federal regulatory language shall be included to provide sufficient clarity concerning eligibility
determinations. At a minimum, it shall include the following information:

1) A brief overview of the results of the reconnaissance survey, including an inventory of historic-
age resources requiring no additional survey efforts in order to finalize determinations of NRHP
eligibility in accordance with 36 CFR 60.

2) A separate inventory of historic-age resources requiring additional intensive survey efforts in
order to finalize determinations of NRHP eligibility in accordance with 36 CFR 60.

3) Maps shall be based on aerial photographs. The APE and current and proposed ROW shall be
clearly indicated on the map. When possible, the maps shall show delineated parcels that are

in the study area. Maps shall show the location of each historic-age resource labeled with its
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appropriate project ID number, running as consecutively as possible from the top left hand

corner to the bottom right hand corner of the map. Outbuildings and landscape features shall
be reported as subsets of the main project ID number for a property, for example, a garage
associated with Site No. 100 could be labeled Site No. 100a. If an eligible or potentially eligible
historic property has multiple resources, the map will have an inset aerial of the site with the
labeled resources on the overall map to give the reviewer a site plan. Major street names and
other directional landmarks shall be clearly indicated on maps.

4) Proposed changes to the research design arising from the results of the reconnaissance
survey, including contextual issues, comparative property information needs, data gaps and
other items necessary to finalize the evaluation and documentation phases of the project in
accordance with the SOI Standards.

5) The Engineer shall revise the technical report to address comments by the State and the THC
in accord with the State’s errors and omissions policy. The Engineer shall submit a hard copy
and an electronic format copy of the technical report to the State. The State shall assume
responsibility for transmitting the technical report to the THC and the transmitting THC
comments to the Engineer.

6) When specified in a work authorization or supplemental agreement, the Engineer shall conduct
tasks associated with public involvement as part of the reconnaissance survey conforming to
the methodology outlined in the ENV-approved research design.

7) The Engineer shall contact interested parties when applicable to determine local knowledge of
historic resources in the project area. Interested parties include but are not limited to CLG,
HPO, CHC, HBF, and other consulting parties.

10. Intensive Survey for Historic Resources
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

Intensive Survey of Non-Archeological Historic-age Resources
a. The Engineer shall conduct an intensive survey in accord with the research design. Tasks
associated with the intensive survey shall include:

1) Completion of a Texas Historic Sites Inventory form or a THC-approved equivalent for each
resource identified as potentially NRHP eligible in the reconnaissance survey. At a minimum,
each inventory form will provide sufficient detail about the location, physical characteristics,
character-defining details, modifications and other integrity issues, associated outbuildings or
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historic landscape features, contextual relationships and historic background of the resource to

finalize determinations of NRHP eligibility in accordance with 36 CFR 60.

2) Completion of supplementary photographs of auxiliary resources, landscape features, setting
issues, integrity issues, representative streetscapes as detailed below:

. The photographs shall be 3.5" x 5" color presentation printed on matte finish photographic paper

or 3.5”" x 5” color presentation printed on matte white, premium or photo quality laser or inkjet

paper. At a minimum this shall include an oblique view of the primary fagades and a side elevation
for each resource, with the subject filling the frame. All photographs shall be well focused and
clearly depict architectural and other details relevant to an evaluation of the resource’s character-
defining features. Provision of photographs shall be one original print of each image or electronic
presentations of comparable quality, as specified in a work authorization. Comparable quality
electronic photograph presentations shall be at least 1200 x 1600 pixel resolution.

1) Photographs shall be attached to separately labeled pages that clearly identify project name,
project ID number, address or UTM of resource, direction of the photographic view, style and
form of the resource, NRHP criteria eligibility, resource integrity issues, and a discussion of
any limitations when photographing the resource. Style and form will accurately describe the
resource.

2) Additional photographs shall be required if architectural alterations including, but not limited to,
replacement of historic doors and windows, attachment of synthetic siding, loss of ornamental
detailing or unsympathetic additions compromise the historic integrity of the resource.

. Additional photographs of the inter-relationship of resources shall be required if historic

outbuildings or significant landscape features are associated with the property.

. Additional photographs of the inter-relationship of resources shall be required if potential or

designated historic districts are identified within the APE. These photographs shall document

representative streetscapes for each block or significant area within the historic district.

. Additional photographs of the inter-relationship of resources shall be required if modern

development impacts the historic integrity of the landscape or demonstrates that the historic

resource was moved from its original location into the APE.

Preparation of site maps detailing the inter-relationship of resources such as outbuildings and

landscape features associated with a potentially NRHP eligible property. Site maps shall include

the inter-relationship of potentially NRHP eligible resources to the APE and current and proposed

ROW.

. Assembly of historical research for each property identified as potentially NRHP eligible in the

reconnaissance survey, including comparative information for property types and other contextual
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information required to finalize determinations of NRHP eligibility in accordance with the SOI

Standards.

. Evaluation of each property identified as potentially NRHP eligible in the reconnaissance survey

against NRHP criteria for significance and integrity in accordance with 36 CFR 60.

The Engineer shall prepare a survey report detailing the results of the intensive survey. This report

shall describe the findings of the intensive survey and make recommendations to the State for

NRHP eligibility of all resources and final assessments of direct, indirect and cumulative effects on

historic properties. The survey report shall have sufficient detail and clarity to provide THC with a

basis for making determinations of NRHP eligibility without requiring submission of additional

documentation. At a minimum, the survey report shall include the following information for review
and comment by the State and THC:

e An outline of the purpose and methodology of the project.

e A summary of the background history of project area, presenting historic contexts relevant to
the time period associated with the historic-age resources in which to evaluate significance of
resources for NRHP eligibility.

e Observations on patterns of settlement, development trends, resource distribution and analysis
of survey data.

e An inventory of resources with proposed determinations of NRHP eligibility for all resources,
evaluated against NRHP criteria for significance and integrity in accordance with 36 CFR 60.

¢ Detailed information on potential historic districts, including inventories, maps, photos,
background history, justifications of boundaries, and justification of significance.

o Project area maps, survey forms, photographs, site maps.

o Maps shall be based on aerial photographs. The APE and current and proposed ROW shall
be clearly indicated on the map. Maps shall show the location of each historic-age resource
labeled with its appropriate project ID number, running as consecutively as possible from
the top left hand corner to the bottom right hand corner of the map. Outbuildings and
landscape features shall be reported as subsets of the main project ID number for a
property, for example, a garage associated with Site No. 100 could be labeled Site No.
100a. If an eligible or potentially eligible historic property has multiple resources, the map
will have an inset aerial of the site with the labeled resources on the overall map to give the
reviewer a site plan. Major street names and other directional landmarks shall be clearly
indicated on the map.

o Survey forms include the completion of a Texas Historic Sites Inventory form or a THC-
approved equivalent.
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j- The Engineer shall revise the survey report to address comments by the State and THC at no

additional cost to the State and may be required to integrate the findings into another
environmental document. The Technical Expert shall submit a hard copy and an electronic format
copy of the survey report to the State. The State assumes responsibility for transmitting the survey
report to THC and for transmitting THC comments to the Technical Expert.

k. The Engineer shall conduct tasks associated with public involvement as part of the intensive

survey conforming to the methodology outlined in the ENV-approved research design.

The Engineer shall contact interested parties when applicable in order to determine local knowledge
historic resources in the project area. Interested parties include but are not limited to: CLG, HPO,
CHC, HBF, and other consulting parties.

11. Archeological Background Studies
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

a. The conduct of an Archeological Background Study shall conform to current SOU for Background

Studies, available from the State.

b. The Engineer shall undertake the following activities and demonstrate that these activities
occurred by providing supporting data to the State.

1) Review site files at the Texas Archeological Research Laboratory (TARL) and THC to
determine whether previously recorded archeological sites are present in the area to be
documented. Review of the Texas Archeological Sites Atlas shall be used for THC file review
unless otherwise approved by the State.

2) If sites are present, consult relevant site forms and archeological reports to determine the
characteristics of the sites.

3) Produce a clearly reproducible map, based on the United States Geological Survey (USGS)
7.5’ topographic maps, indicating areas where recorded archeological sites are present.

4) Review Natural Resource Conservation Service (NRCS) soil maps, Bureau of Economic
Geology (BEG) geological maps, historic maps, aerial photographs, planning documents, and
USGS topographic maps to determine the general characteristics of the study area with
respect to the identification of areas where preservation of archeological historic properties and
SALs is likely and unlikely.

c. Background studies comprise a review of existing data, including — but not limited to — the Texas

Archeological Sites Atlas, geologic maps, soil maps, aerial photographs, and historic maps.
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Based on this review, the Technical Expert shall identify areas that require field investigation to

evaluate the project’s effects on archeological resources and areas in which the proposed project

would have no effect on archeological resources. The Background Study shall be produced by a
professional archeologist as defined in 13 TAC 26.5(52)(B).

12. Archeological Surveys

(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

a. The conduct of an Archeological Survey (Reconnaissance or Intensive) shall conform to the

current SOU for Archeological Survey Reports, available from the State. The Engineer shall

undertake the following activities and demonstrate that these activities occurred by providing

supporting data to the State.

1)

2)

3)

4)
5)

6)

7)

Archeological surveys shall be performed for specific proposed transportation activities.
Perform archeological surveys under a Texas Antiquities Permit issued by THC and signed by
a State professional archeologist (TAC, Title 13, Part 2, Chapter 26).

Perform surveys, reporting, and documentation to satisfy the National Historic Preservation
Act, Section 106 and Antiquities Code requirements for determining whether archeological
sites are present in the project area, and whether test excavations or a higher level of
archeological work is needed.

An archeological background study shall be performed prior to field work. If the Technical
Expert has already performed an archeological background study or has been provided with a
background study by the State, a new study will not be required.

A physical inspection of the project area.

Documentation of all conditions affecting the potential integrity of archeological deposits in
accordance with regulations 36 CFR 60.4 governing eligibility for inclusion in the National
Register of Historic Places and regulations TAC, Title 13, Part 2, Chapter 26.8, governing
evaluation of archeological sites for designation as SALs.

Evaluation of the potential for intact archeological deposits to be present in the proposed
project area.

Photo-documentation of evidence supporting a recommendation that deposits in the project
area do or do not have sufficient integrity for the preservation of eligible sites. Photo-
documentation shall provide a representative record of all relevant impacts reducing the
integrity of potential archeological deposits in the project area.
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8) Surveys will be done in accordance with THC survey standards, unless a different level of

effort can be explicitly justified. Eligibility test excavations and data recovery excavations will
be authorized at the sole discretion of the State and performed only under a permit
specifically issued for that purpose.

9) The State encourages the use of mechanically excavated trenches as a reliable site
prospection tool during intensive surveys. All trenches excavated for prospection shall be
documented in sufficient detail to assure satisfaction of the National Historic Preservation Act,
Section 106 and Antiquities Code information needs.

10) ltems for curation must be prepared in accordance with the most current standards published.
The Technical Expert will contact ENV’s Archeological Studies Section for a request for
housing before sending items to the certified curation facility.

. Archeological Reconnaissance Surveys - The Engineer shall conduct a Reconnaissance Survey

as defined in 13 TAC 26.5(57) and 13 TAC 26.20(1). The Engineer shall submit a permit

application for a Texas Antiquities Permit and a report on the work conducted under the permit.

Permit applications for the conduct of an Archeological Reconnaissance Survey shall follow the

current SOU for Individual Antiquities Permit Applications, which is available from the State. The

content for Archeological Reconnaissance Survey reports shall follow the current SOU for

Archeological Survey Reports, which is available from the State. The draft and final report shall

also fulfill the reporting requirements for the Texas Antiquities Permit.

. Archeological Intensive Survey - The Engineer shall conduct an Intensive Survey as defined in 13

TAC 26.5(35) and 13 TAC 26.20(2). The Technical Expert shall submit a permit application for a

Texas Antiquities Permit and a report on the work conducted under the permit. Permit

applications for the conduct of an Archeological Intensive Survey shall follow the current SOU for

Individual Antiquities Permit Applications, which is available from the State. The content for

Archeological Intensive Survey reports shall follow the current SOU for Archeological Survey

Reports, which is available from the State. The draft and final report shall also fulfill the reporting

requirements for the Texas Antiquities Permit.

. General Specifications for Archeological Reconnaissance and Intensive Survey Reports.

The Engineer shall adhere to the following:

1) All documentation not submitted for curation shall be submitted to the State.

2) Final survey reports shall be reproduced on archival quality paper. One printed copy of each

site form shall be submitted on archival quality paper.

3) Surveys shall fully record all archeological sites present in the project area, to the extent

feasible within the scope of a survey.
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4) All tables, figures, and maps shall have a number, title, appropriate explanatory note, and a

source reference. In addition, where applicable, a north arrow, a scale, and a key shall be
displayed. All sections of USGS 7.5’ quad sheets shall indicate the name of the sheet.

5) All bibliographic references in reports shall conform to the American Antiquity style guide.

6) Maps and figures for all reports and attachments shall be produced to minimize generation
loss and shall be suitable for clear reproduction. Unless necessary, maps and figures shall be
8.5" x 11" pages. Continuation sheets for maps and figures should be used where reduction
results in loss of legibility.

13. Air Quality Studies

(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

The Engineer shall:

a. Prepare the air quality section in accord with the current version of the State’s Air Quality

C.

d.

Guidelines, Air Quality SOP, and Air Quality SOU. If the Air Quality SOP requires it, the document

must contain the following air quality elements in the format prescribed in the Air Quality SOU:

Provide the following information for attainment counties in the environmental document:

1) A statement indicating that the county or counties where the project is located is in attainment
of all National Ambient Air Quality Standards.

2) A statement indicating whether or not the project has been included in, and is consistent with,
the current metropolitan transportation plan (MTP). If it is not consistent with the MTP, contact
the State for further instructions. Either bridging language will need to be used or the project

will need to be revised.

. Provide the following information for nonattainment counties in the environmental document:

1) A statement providing the name of the nonattainment area, details on the nonattainment
pollutants and nonattainment classification of the county or counties where the project is
located.

2) A statement indicating whether or not the project has been included in, and is consistent with,
the current conforming metropolitan transportation plan (MTP). If it is not consistent with the
MTP, contact the State for further instructions. Either bridging language will need to be used
or the project will need to be revised.

A discussion of congestion management systems for the county or counties where the project is

located and a list of committed projects to reduce traffic congestion in those counties.

Perform computer modeling of current and future year peak-hour carbon monoxide concentrations
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at project right-of-way lines using computer models, traffic data, and project plan maps provided

by the State for projects that require a carbon monoxide Traffic Air Quality Analysis (TAQA).
Compare the modeled current and future year peak-hour carbon monoxide concentrations to the
one hour and eight hour carbon monoxide National Ambient Air Quality Standards. Include
documentation of the methods and specifications used in modeling and the results of the modeling
in the environmental document. This information should include traffic volumes, computer
model(s) used, current and future year carbon monoxide concentrations, and percentages of the
National Ambient Air Quality Standards for current and future year.

e. Perform a Mobile Source Air Toxics (MSAT) analysis and provide documentation in accordance
with the current version of the State’s Air Quality Guidelines, Air Quality SOP, Air Quality SOU,
and the 2009 memorandum from FHWA regarding Interim Guidance Updates on Air Toxic
Analysis in NEPA Documents. The following are required for a quantitative MSAT analysis:

1) A conference call with the State's District, ENV, MPO with jurisdiction, FHWA and the
Engineer's Technical Expert.

2) The Engineer will take meeting minutes which will include the specifics for performing the
quantitative MSAT analysis.

3) The analysis will be performed as agreed upon in the conference call and follow the most
recent State and FHWA guidelines.

f. Perform a CO/PM hotspot analysis (only applies to CO/PM nonattainment and maintenance
areas) and provide documentation in accordance with the current version of the State’s Air Quality
Guidelines, Air Quality SOP, Air Quality SOU, EPA conformity rule (40 CFR 93), and EPA hotspot
guidance documents. If a CO/PM hotspot may be applicable, the conformity consultation process
will need to be initiated by the District and MPO. The analysis will be performed as agreed upon in
the conference call with the Consultation Partners.

g. Complete air quality cumulative and indirect impacts analysis as specified in the Cumulative and
Indirect Impacts Analysis section of this attachment and include a discussion of the analysis in the
environmental document. Contact the State if further guidance is needed.

h. A statement of construction activities. -

i. Respond to public comments received on air quality issues.

14. Traffic Noise Studies
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall:
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Perform a traffic noise analysis in accordance with the current version of the State’s (FHWA

approved) “Guidelines for Analysis and Abatement of Roadway Traffic Noise.” Noise analyses

shall be performed for all alternatives.

The State will provide a copy of the current version of the guidelines. Upon request, the State

shall provide the Technical Expert with existing and predicted (future) traffic data and, when

available, aerial photography.

By project location site visit, identify adjacent, land use development and photo document

representative receivers that might be impacted by highway traffic noise and may benefit from

feasible and reasonable noise abatement.

Determine existing and predicted noise levels for representative receivers, as follows:

1) For transportation activities on new location, take field measurements of existing noise levels.
Field measurements shall be accomplished with sound meters that meet or exceed American
National Standards Institute (ANSI) S1.4-1983, Type 2.

2) For transportation activities not on new location, perform computer modeling of existing noise
levels and predicted (future) noise levels.

3) Computer modeling shall be accomplished with the latest FHWA approved Traffic Noise Model
(TNM) software program which must be purchased at the Technical Expert's expense from the
software distributor.

Identify impacted receivers in accordance with the absolute and relative impact criteria.

Consider and evaluate all required noise abatement measures for impacted receivers in

accordance with the feasible and reasonable criteria.

. Propose noise abatement measures that are both feasible and reasonable.

. Determine predicted (future) noise impact contours for transportation activities where there is

adjacent undeveloped property where residential or commercial development is likely to occur in

the near future.

15. Water Quality Studies
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

The Engineer shall:

a.

Address all water quality studies in accordance with Section 303(d) of the Clean Water Act as
administered by the Texas Commission on Environmental Quality (TCEQ).
Identify if the project will discharge to listed or threatened waters. List the segment number and

name.
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c. ldentify if the project will discharge to a water body that is within five miles upstream of listed or

threatened waters.

d. ldentify the pollutant(s) in the discharge for which the water body is listed.

e. |dentify if the project could discharge the pollutant identified in (d) above. If yes, discuss
measures that will be taken to prevent or reduce the likelihood of such a discharge.

f. Discuss the Best Management Practices that will be used-particularly at the discharge point to the
water body to meet other water quality regulations, such as vegetative swales, silt fencing,

compliance with the Texas Pollutant Discharge Elimination System (TPDES).

16. Determining Impacts to Waters of the United States, including Wetlands
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

a. The Engineer shall identify all waters within the boundaries of the project area.

b. The Engineer shall make a preliminary determination of USACE jurisdiction. Restrict the level of
effort to identification without formal delineation

c. The Engineer shall delineate waters of the United States, including wetlands.

1) Provide documentation which shall include all field work and compilation of field documentation
for wetland delineations. Wetland delineations shall be performed in accordance with the
current USACE Wetlands Delineation Manual (Technical Report Y-87-1) and, if appropriate,
the Great Plains, Arid West, or Atlantic and Gulf Coastal Plain Supplement to Technical Report
Y-87-1.

2) Stake wetland boundaries in the field.

3) Map the boundaries of the waters of the United States with the global positioning system per
guidance from the USACE-Galveston.

d. When required, the State will provide a land survey of wetland boundaries.

e. When the environmental service is to apply for a permit, the permit and supporting documentation
shall be the report and deliverable.

f. Draft and Final Deliverable.

1) The Engineer shall produce a draft and final report of wetland determinations and delineations.
The draft report will be submitted to the State for review and approval by the State and
USACE. In the final report, address State and USACE comments from the draft report. The
revised final report shall be delivered to the State within 30 days of receipt of comments from
the State or USACE.
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2) The location of all sites, cities, villages, highways, rivers and other features or place names

discussed in the text and situated in the project locale shall be shown on the appropriate
figure. All tables, figures and maps shall have a number, title, appropriate explanatory note and
a source reference. In addition, where applicable, figures and all maps shall display a title,
north arrow, scale, legend and source reference.
3) The report shall be in the following format:
a) Introduction
i. Who authorized the wetland delineation.
ii. Why the wetland delineation is being done.
iii. Location of site (USGS 7.5’ Map).
iv. Date of field visit(s).
v. Identification of delineators.
b) Methods
i. Brief description of the method used.
ii. State any modification of the method.
iii. Source of existing information.
c) Results and Discussion
i. Description of the site.
ii. Topography of the site.
iii. Plant communities of the site.
iv. Soil types identified on the site.
v. Hydrology information of the site.
vi. Existing wetland mapping (e.g., NWI, state, and local).
d) Findings
i. Types of wetlands identified on the site (e.g., Cowardin, et al. 1979).
o Description of wetlands identified.
e Locations of wetlands.
o Area of wetlands (in acres).
¢ Contrast with non-wetland.
¢ How was the wetland boundary chosen (e.g., feature on landscape).
ii. Types of other waters of the United States identified on the site.
¢ Description of the other waters of the United States.
¢ Locations of the other waters of the United States.

+ Area of the other waters of the United States.
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o Contrast with non-wetlands.

e How was the other water of the United States boundary chosen (e.g., feature on
landscape).
e) Conclusion.
i. Table summary of total area and types of wetlands and other regulated waters.
ii. A map showing each location where a Wetland Data Form was completed.
iii. Statement regarding the need for permits.
iv. Caution that final authority rest with the appropriate agencies.
f) Literature Cited.
g) Appendix (Routine Wetland Determination Data Forms and, if required, Atypical Situation

Data Forms).

17. Wild and Scenic Rivers
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

The Engineer shall determine the Transportation Activity's impacts on rivers in the National Wild and

Scenic River System. If a river in the National Wild and Scenic River System is located in the study

area or will be affected by the Transportation Activity, identify and perform coordination with the

agency or regulatory agencies with jurisdiction.

a. Include information on the management plan for a listed river, affected land use, and any
necessary Section 4(f) coordination.

b. Document coordination with the agency or agencies with jurisdiction.

c. ldentify potential adverse effects on the natural, cultural, and recreational values of rivers listed on
the Nationwide River Inventory (NRI) or study river.

d. Review the Transportation Activity's adverse effects on alteration of free flowing nature of river,
alteration of the setting, or deterioration of water quality.

e. Address listed adverse effects and document consultation on avoiding or mitigating the impacts
with the managing agency.

f. Identify measures proposed to avoid or mitigate such impacts.

g. Fulfill the requirements of 16 United States Code (USC) 1271-1287.

18. Edwards Aquifer Impact
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(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

The Engineer shall determine the impacts of the transportation activity on the Edwards Aquifer for the
Austin, San Antonio and Laredo Districts only. Include information on TCEQ coordination
requirements under the Edwards Aquifer Protection Program when impacts within the recharge,

transition, or contributing zones deem it necessary.

19. Floodplain Impacts
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall determine whether the Transportation Activity has the potential to affect
floodplains. Document Trinity River Corridor Development Certificate Regulatory Zone requirements
(Dallas and Fort Worth Districts), and International Boundary Water Commission (IBWC)
requirements (Transportation Activity within the floodplain of the Rio Grande) if the project is within
the area covered by these regulations. Studies for floodplain impacts shall fulfill the requirements of
Executive Order 11988 and 23 CFR 650, Subpart A.

a. Briefly describe the watershed characteristics of the study area in terms of land uses and changes
in land use that may affect stream discharge.

b. Briefly describe the streams in the study area, including evidence of stream migration, down
cutting, or aggradations.

c. Identify the presence and nature (e.g., zone A, zone AE, zone AE with floodway) of any Federal
Emergency Management Agency (FEMA) mapped floodplains. Include the panel number.

d. Indicate the existence of any significant development associated with the mapped area and
identify the jurisdiction responsible for the floodplain.

e. ldentify the locations where an alternative will encroach on the base (100-year) floodplain
("encroachments"), where an alternative will support incompatible floodplain development and the
potential impacts of encroachments and floodplain development. This identification should be
included in the text and on a map.

f. Include a list of all jurisdictions having control over floodplains for each alternative.

g. Where an encroachment or support of incompatible floodplain development results in impacts, the
report shall provide more detailed information on the location, impacts and appropriate mitigation
measures. In addition, if any alternative (I) results in a floodplain encroachment or supports

incompatible floodplain development having significant impacts, or (2) requires a commitment to a
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particular structure size or type, the report shall include an evaluation and discussion of

practicable alternatives to the structure or to the significant encroachment. The report shall include
exhibits which display the alternatives, the base floodplains and, where applicable, the regulatory
floodplains.

h. For each alternative encroaching on a designated or regulatory floodplain, the report shall provide
a preliminary indication of whether the encroachment would be consistent with or require a
revision to the regulatory floodplain. If the preferred alternative encroaches on a regulatory
floodplain, the report shall discuss the consistency of the action with the regulatory floodplain. In
addition, the report shall document coordination with FEMA and local or state agencies with
jurisdiction indicating that revision would be acceptable or that a revision is not required.

i. If the preferred alternative includes a floodplain encroachment having significant impacts, the
report shall include a finding that it is the only practicable alternative as required by 23 CFR 650,
Subpart A. The finding shall refer to Executive Order 11988 and 23 CFR 650, Subpart A. In such
cases the report shall document compliance with the Executive Order 11988 requirements and
shall be supported by the following information:

1) The reasons why the proposed action must be located in the floodplain;
2) The alternatives considered and why they were not practicable; and
3) A statement indicating whether the action conforms to applicable state or local floodplain

protection standards;

20. Coastal Zone and Barrier Impacts
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall determine if the proposed activity complies with Texas’ approved coastal
management program and will be conducted in a manner consistent with the Texas Coastal
Management Program and the Coastal Zone Management Act by avoiding and minimizing impacts to

coastal natural resource areas.

21. Stormwater Permits (Section 402 of the Clean Water Act)
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall:
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. Describe the need to use the TPDES General Permit, TX 150000. The text will describe how the

project will comply with the terms of the TPDES, including the Stormwater Pollution Prevention
Plan.
. Describe the need for Municipal Separate Storm Sewer System notification

22. USACE Permits
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

. Section 10 of the Rivers and Harbors Act (33 USC 403). The Engineer shall determine whether
the Transportation Activity requires a Section 10 permit and upon approval by the State, prepare
and submit permit applications to USACE and obtain the permits.

. Section 404 of the Clean Water Act (33 USC 1344). The Engineer shall determine whether the
Transportation Activity requires a Section 404 permit (Nationwide or Individual Permit (IP)) and
upon approval by the State, prepare and submit permit applications (Pre-Construction Notification
(PCN) or individual permit application) to USACE and obtain the permits. PCNs and IPs will be
prepared in accordance with current USACE policies and regulations.

. If the permit is an Individual Section 404 permit, upon approval by the State, prepare and submit a
Tier 1 checklist or a Tier Il 401 certification questionnaire and water quality certification
documentation to TCEQ and USACE.

. The Engineer shall provide the State with documentation (including all original correspondence) of
consultation with USACE and TCEQ.

. The Engineer shalil keep the State informed during the permit coordination process.

23. USCG Section 9 Permit (33 USC 401)
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

The Engineer shall:

a. Determine whether streams or other water bodies crossed by a proposed transportation facility

are navigable as defined in the USCG Commandant Publication P16591.3A, "Bridge Permit
Application Guide."

b. Consult with the USCG to obtain Coast Guard concurrence on navigability and the need, if any,

for a USCG Bridge Permit.
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¢. Provide the State with documentation (including all original correspondence) of consultation with

the Coast Guard.

d. Upon approval by the State, submit permit application and obtain a USCG Bridge Permit for
bridges crossing navigable waters. The permit(s) shall be obtained in accordance with the USCG
Commandant Publication P16591.3A, "Bridge Permit Application Guide."

24. Water Body Modifications and Wildlife Impacts
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall identify water body modifications and impacts to wildlife. Studies shall fulfill the
requirements of FHWA Technical Advisory T 6640.8A (1987) and Texas Administrative Code (TAC),
Title 43, Part 1, Chapter 2.

25. Threatened or Endangered Species
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall perform biological services.
a. Surveys for Protected Species or Habitat of Protected Species.

The Engineer shall:

1) Perform surveys of protected species or habitat of protected species. This shall include:

a) All species listed by the United States Fish and Wildlife Service (USFWS) as threatened
or endangered or proposed for listing as threatened or endangered (50 CFR 17.11-12),

b) All species that are candidates for review for listing by USFWS as threatened or
endangered (per most recently updated list in Federal Register),

c) Species listed as threatened or endangered species by the State of Texas Threatened
and Endangered Species Listings, Texas Park and Wildlife Department (TPWD),

d) Species protected by the Migratory Bird Treaty Act (50 CFR 10.13).

2) Examine existing data to determine the likelihood that rare species, protected species, their
habitat, or designated critical habitat (per 50 CFR 17.94-95) could be impacted by the
Transportation Activity. Existing data shall include the Element Occurrence Identification
(EOID) records of the TPWD Natural Diversity Database, following the Guidelines set forth in
the most current version of TPWD’s Guidelines for TXNDD Data Analysis in TxDOT

Environmental Documents.
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Perform an effect determination pursuant to the Endangered Species Act (ESA) for all

federally listed species. A determination of impact must be included for all state-listed
species. The determination of effect and impact must be supported by evidence, and may
require a detailed assessment. Any technical reports used to support the determination(s)
must be referenced and provided to the State.

Determine whether critical habitat is present in the study area and whether the
Transportation Activity will affect that critical habitat.

Perform species-specific habitat surveys, presence or absence surveys for protected
species, or critical habitat (per 50 CFR 17.94-95) and rare species.

Conduct surveys for the presence or absence of protected species according to protocols
adopted by USFWS and TPWD for all protected species for which such protocols have been
established.

Personnel conducting presence or absence surveys for protected species shall hold
appropriate USFWS and TPWD permits at the time surveys are performed.

Conduct presence or absence surveys during the time of the year appropriate for each
species. If the Technical Expert believes that a work authorization to conduct a presence or
absence survey does not adequately consider timing of the survey, notify the State as soon
as the issue with the survey timing is recognized.

Furnish the State with Technical Expert’s field notes when requested by the State.
Coordinate between the State and USFWS or TPWD as directed by the State to ensure
proper rules, regulations and policies are followed for biological services. All coordination
between the Technical Expert and resource agencies shall be approved in advance by the
State.

. Habitat Analysis and Characterization of Project Study Area. The Engineer shall perform an

analysis and characterization of habitat and habitat impacts for the study area. The habitat

analysis shall be based on the most current State and TPWD Memorandum of Understanding

With Natural Resources Agencies and Memorandum of Agreement Between State and TPWD for

Finalization of 1998 MOU, Concerning Habitat Descriptions and Mitigation.

1) For transportation activities involving no new right-of-way or easements, including temporary

easements, this includes:

a) The habitat descriptions of habitat types (e.g., forested, prairie, riparian, floodplain,

rangeland, agricultural) in the study area are based upon The Vegetation Types of Texas,
Including Cropland (TPWD, 1984).

b) The habitat description shall indicate the vegetative type(s) listed for the study area in The

Vegetation Types of Texas, Including Cropland (TPWD, 1984).
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c) The habitat description shall include a description of the existing vegetation within and

adjacent to the right-of-way, broken down by plant community.

d) The habitat description shall indicate whether an S1, S2, or S3 vegetation series listed in
"Plant Communities of Texas (Series Level)" (Texas Natural Heritage Program, April 1993)
is present within or adjacent to the right-of-way.

e) The habitat description shall describe habitat for protected species if such habitat occurs
within or adjacent to the right-of-way.

f) The description shall be supplemented with topographic maps (based on USGS 7.5' maps,
aerial photos, and on-site photographs.

i. Maps and aerial photos shall be annotated to indicate the locations and areas of distinct
vegetative types (per The Vegetation Types of Texas, Including Cropland) or S1, S2, or
S3 vegetation series (per "Plant Communities of Texas (Series Level)") if any have
been identified during field inspections.

ii. Photographs shall illustrate representative vegetation for each vegetation type. Aerial
photographs (with dates) shall be provided when available.

If the vegetation within the right-of-way does not match the description in The Vegetation

Types of Texas, Including Cropland or if there is an unusual difference between the vegetation

in the right-of-way and outside the right-of-way, details shall be included in the description to

clearly explain the differences in vegetative content between the existing vegetation and the
vegetative types described The Vegetation Types of Texas, Including Cropland. Unusual
vegetation features may include:

a) Unmaintained vegetation,

b) Trees or shrubs along a fence line adjacent to a field (fencerow vegetation),

¢) Riparian vegetation (particularly where fields and cropland extend up to the riparian
corridor),

d) Trees that are unusually larger than other trees in the area,

e) Unusual stands or islands of vegetation,

If special habitat features are present, details shall be included in the description to clearly

describe the feature(s) present and to explain why the feature(s) should be regarded as

special. Special habitat features include:

a) Bottomland hardwoods,

b) Caves,

c) Cliffs and bluffs,

d) Native prairies (particularly those with climax species of native grasses and forbs),

e) Ponds (temporary and permanent, natural and man-made),
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f) Seeps or springs,

g) Snags (dead trees) or groups of snags,
h) Water bodies (creeks, streams, lakes, and rivers),
i) Existing bridges with known or easily-observed bird or bat colonies.

4) For transportation activities involving new right-of-way or easements, including temporary
easements, the habitat description shall address the entire study area. For projects with
multiple alternatives, all alternatives shall be described to the same level of detail. If lack of
access to the new location right-of-way limits field observation for the habitat description,
existing published sources shall be used to provide an estimate. All elements of description
required for projects with no new right-of-way (above) shall be included. Land use within and
outside the proposed right-of-way shall be described. In addition, the description of vegetation
in the new right-of-way or easements shall include the following:

a) Dominant Species for each vegetation stratum (i.e., tree, shrub, vine, herbaceous [grass
and forbs]) present,

b) Height of trees (range), if present,

c) Diameter at Breast Height (DBH) of trees (range and average), if present,

d) Percent canopy cover of trees, if present,

e) Acreage for each vegetation type present.

5) The habitat analysis shall contain a description of anticipated impacts to the following:

a) Any vegetation, broken down by plant community (as above),
b) Unusual vegetation features (as above),

c) Special habitat features (as above),

d) Habitat for any protected species (as above),

e) Any other habitat feature identified by and considered to be important to the State’s District.

Note: The description of anticipated impacts shall be based on impacts that can be predicted
as a result of construction activities and the kind(s) of facility proposed for the Transportation
Activity. If the Technical Expert believes that the State has not provided sufficient engineering
and other data to support a description of anticipated impacts, notify the State, and the
Technical Expert and the State shall negotiate an appropriate level of description of anticipated
impacts.
c. Survey Reports and Habitat Analyses shall include:
1) Sources for and results of preliminary data collection,
2) The name(s) of the person(s) performing the fieldwork,

3) Dates of fieldwork,
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4) Weather conditions at the time of the survey(s),

5) Results of TPWD Natural Diversity Database (TXNDD) search as per current TPWD
Guidelines for TXNDD Data Analysis in TxXDOT Environmental Documents,

6) Protected species and habitat for which survey was performed,

7) Whether the protected species is absent or present,

8) Whether potential habitat for protected species (including designated critical habitat) is
present,

9) Survey protocols or other methods used,

10) Analysis of the Transportation Activity’'s potential to affect species, habitat, and designated
critical habitat,

11) Appropriate shapefiles (GIS), 7.5 minute USGS topographic map(s), and aerial photographs
showing all areas surveyed for protected species, habitat for protected species, designated
critical habitat boundaries, if any, and location(s) of protected species occurrence; and,

12) Photographs typical of the area(s) surveyed.

. Analysis of Stream Modifications and Associated Habitats. The Engineer shall provide a habitat

impact analysis when modification of a stream channel is included as part of the Transportation

Activity where the streambed is being relocated, straightened, altered (deepened or widened), or

cleaned as a part of road or bridge construction or as an easement involving drainage

improvements.

1) The report on the habitat impact analysis shall describe impacts; both direct and indirect, to the

adjacent riparian habitats associated with stream modifications, and shall include:

a) A description of existing vegetation that includes all elements listed in this attachment,

b) Areal extent of temporary and permanent impacts, in acres, including impacts in temporary
or permanent easements outside the State's proposed right of way,

¢) Type of impacts proposed to affect the channel (e.g., channelization, fill, excavation) and
adjacent surfaces (e.g., vegetation clearing for equipment operation).

2) Stream Modification and Associated Habitats Reports shall include:

a) Sources for and results of preliminary data collection,

b) The name(s) of the person(s) performing the fieldwork,

c) Dates of fieldwork,

d) Weather conditions at the time of the survey(s),

e) Whether the protected species is absent or present,

f) Survey protocols or other methods used,

g) Analysis of the Transportation Activity’s potential to affect the channel,
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h) Appropriate shapefiles (GIS), 7.5 minute USGS topographic maps, and aerial photographs

showing all areas surveyed; and,

i) Photographs typical of the area(s) surveyed.

26. Invasive Species
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall address Executive Order 13112 on Invasive Species as per FHWA guidance.

27. Essential Fish Habitat
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

The Engineer shall perform Essential Fish Habitat studies. Studies shall fulfill the requirements of 50
CFR 600.920.

The Engineer shall:

a. Determine if Essential Fish Habitat is present in the project area.

b. Determine if the project will adversely affect Essential Fish Habitat.

c. Describe adverse impacts, if any.

28. Beneficial Landscaping
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

Address Executive Memorandum on Beneficial Landscaping of April 26, 1994 as per FHWA

guidance.

29. Farmland Impacts
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

Determine farmland impacts. Identification of farmland impacts shall be in accord with the Farmland
Protection Policy Act (FPPA) (7 USC 4201 et. seq.) and FHWA guidance on addressing FPPA, which
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includes determining whether the project is exempt or completion of form AD 1006 or CPA 106 as

appropriate.

30. Initial Assessment of Hazardous Materials Impacts
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall:

a. Perform a hazardous material Initial Site Assessment (ISA) for potential hazardous materials
impacts. The ISA shall determine the potential for encountering hazardous materials in the study
area, including possible environmental liability, increased handling requirements (e.g. soil or
groundwater), and potential construction worker health and safety issues.

b. The performance of the hazardous materials ISA will be sufficient to satisfy the State’s current
Standards of Uniformity (SOU) for Hazardous Materials Initial Site Assessments, available from
the State.

c. Determine the appropriate project-specific level of inquiry for the ISA. Consider preliminary project
design and right-of-way requirements, including project excavation requirements, anticipated right
of way acquisition, and the demolition or modification of structures.

d. Produce and submit to the State a completed ISA using the State’s ISA SOU format.

e. The Engineer’'s completed ISA shall include, when applicable, full copies of list search reports,
including maps depicting locations, copies of agency file information, photographs,
recommendations, and any other supporting information gathered by the Engineer to complete the
ISA.

f. Based on the ISA information, the Engineer shall provide the State a report discussing the known
or potential hazardous materials impacts suitable for inclusion in the environmental document.
The report of hazardous materials impacts shall include, when applicable:

1) A concise summary of relevant information gathered during the ISA, including sufficient
information to show that the study area for the Transportation Activity was adequately
investigated for known or potential hazardous material contamination.

2) A concise description of the scope of the hazardous materials 1SA, disclosure of any limitations
of the assessment, and a statement indicating who performed the assessment.

3) A concise summary of the findings of the assessment for each alternative considered, along
with an opinion of the potential of an identified site to impact the project during construction.

4) A discussion of any commitments recommended for performing further investigation of suspect

areas, and justification for postponement of further investigation.
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5) A summary of efforts to be employed by the State to avoid or minimize involvement with known

or suspected hazardous material contamination sites during construction, and justification for
not avoiding contaminated sites within the preferred alternative or corridor alignment.

6) Disclosure of known or suspected hazardous material contamination that is anticipated to be
encountered during construction.

7) A discussion of any required or recommended special considerations, contingencies or
provisions to handle known or suspected hazardous material contamination during right-of-way
negotiation and acquisition, property management, design and construction.

8) A summary of any early coordination or consultation conducted with the regulatory agencies,
local entities or property owners.

9) A discussion of any further hazardous materials related coordination with, and approvals or
permits required from, the regulatory agencies or other entities.

g- Should the findings of the ISA conclude that additional investigation, special considerations, or
other commitments from the State are required during future stages of project development, the

Engineer shall review those findings and commitments with the State prior to completing the

hazardous materials discussion for the environmental document.

31. Regional Toll Analysis (if required)
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

See Federal Highway Administration (FHWA) and Texas Department of Transportation (TxDOT) Joint
Guidance for Project and Network Level Environmental Justice, Regional Network Land Use, and Air
Quality Analyses for Toll Roads April 23, 2009.

32. Public Involvement (23 CFR 771.111)
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall:

a. Perform public involvement activities in accordance with TAC, Title 43, Part 1, Chapter 2 and 36
CFR 800.2.

b. Develop a plan for public involvement activities. The plan shall specify all activities to be
performed and alternatives to be discussed during public involvement activities. Public

involvement activities must be carried out in compliance with EO 13166 and EO 12898. The plan
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shall also discuss outreach strategies for both the general public and targeted strategies for

Environmental Justice and Limited English Proficiency populations.

. Compile, maintain and update a mailing list of people, agencies and organizations interested in
the Transportation Activity.

. Make all arrangements for public meetings and hearings, including the site of the meetings,
mailing and publishing notices, preparation of exhibits, provision for taping or transcription of
proceedings, and any other arrangements as directed by the State. The Technical Expert shall
not hold public meetings or hearings in the absence of State personnel.

. Submit all legal notices to the State for review no less than two weeks prior to publication.
Arrange a meeting with the State to review all exhibits and other materials to be used prior to
public meetings or hearings.

. Obtain the State’s approval for all legal notices, exhibits, and other materials.

. Provide personnel to staff meetings and hearings, including people to perform registration, make
presentations, and answer questions. Staffing levels of personnel to be provided shall be
identified.

Develop and submit to the State a written summary of the public meeting including when the
meeting was conducted, where the meeting was held and who was in attendance. The summary
shall also include the comments received and responses to comments, as well as modifications, if
any, to the project resulting from comments received. Summary of public involvement shall be
included in the environmental document. |

Develop and submit to the State a comment and response report, summary and analysis, required
certification, verbatim public hearing transcript and other information necessary to evaluate and
disseminate information from public hearings. The comment and response report, summary and
analysis, and other information shall be sufficiently detailed to provide a full administrative record
of questions asked, issues and concerns raised, and responses given during the hearing. The
comment and response report, summary and analysis, or other information shall be sufficiently
detailed to provide a basis for incorporating all information gathered at public hearings into the
environmental document. The final public hearing documentation submitted to the State shall
include: Summary and Analysis; Comment and Response Report (including copies of all written
comments received and response letters); verbatim transcript and certification signed by the
District Engineer.

. Develop and send acknowledgement letters and response letters to commenters at public
meetings or hearings. The Technical Expert shall not distribute acknowledgement or response

letters without prior approval by the State.
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I. Develop, publish, and distribute a newsletter on the Transportation Activity, including compiling

and maintaining a mailing list. The Technical Expert shall not distribute the newsletter without
prior approval by the State.

m. Develop and maintain a web site to disseminate information on the Transportation Activity and to
gather comments from the public. The web site shall be approved by the State prior to making it
available to the public over the internet. All updates to the web site must be approved by the

State prior to posting.

33. Section 4(f) Evaluations.
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed

Project section of the EA.)

a. The 4(f) Section of the environmental document shall document all data necessary to address to

the satisfaction of FHWA potential use of Section 4(f) properties in accordance with 23 CFR 774.

b. The Section 4(f) Evaluation shall conform to the following outline:

1) Proposed Project.

2) Purpose and Need for the Project. This is a detailed discussion with the needs of the project
divided into the following three categories, as applicable: structural deficiencies, functional
inadequacies, and geometric deficiencies

3) Objectives of the Project.

4) Description of the 4(f) Properties.

5) Prediction of Effects of Each Alternative on the 4(f) Properties.

6) Do Nothing (No build alternative).

7) Improve the Existing Facility Without Using 4(f) Properties.

8) Build an Improved Facility on New Location Without Using 4(f) Properties.

9) Describe Project Alternatives that use 4(f) Properties with an alternatives matrix.

10) Measures to Minimize Harm.

11) Coordination with Relevant Public Agencies and Private Organizations (A letter from the
officials with jurisdiction or property owner must be included as an attachment to the 4(f)
document).

12) Conclusion Summary.

13) For Section 4(f) Evaluations, the appropriate checklist must be completed and attached.

c. Report states the reason a Section 4(f) evaluation is being completed and references project listed
in Statewide Transportation Improvement Program (STIP), including date of STIP.

d. Report discusses the presence of any other Section 4(f) properties located in the project area.
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e. All Section 4(f) evaluations shall meet the requirements set for in the State’s SOUs.

34. Section 6(f) Evaluation
(This scope is for the corresponding section(s) as listed in the Environmental Impacts of the Proposed
Project section of the EA.)

The Engineer shall determine if Land and Water Conservation Fund Act funds were used for the
Section 4(f) property in accordance with the regulatory requirements and TPWD guidelines.

35. Re-evaluation

The Engineer shall develop re-evaluations in accordance with 23 CFR 771.129. This document must
include the project history, addressing the specific changes that have occurred, potential
environmental impacts and why (or why not) the Categorical Exclusion (CE) or Finding of No
Significant Impact (FONSI) designation remains valid.

All re-evaluation documents shall follow the most current format provided by the State’s

Environmental Division.

36. Reference Documents
The Engineer shall adhere to the content of the following reference documents in the development of

the assigned documentation:

SOUs for CEs

SOUs for Programmatic Categorical Exclusion (PCEs)
SOUs for Written re-evaluations

The TxDOT On-Line Environmental Manual

oo T o

General Standards for Surveying

All surveys shall meet or exceed the standards set in the Professional Land Surveying Practices Act,
the General Rules of Procedures and Practices promulgated by the Texas Board of Professional
Land Surveying (TBPLS), and the Texas Department of Transportation (TxDOT) TxDOT Survey
Manual, latest edition, and shall be accomplished in an organized and professional manner, subject

to the approval of the State.
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The State’'s ROW Vol. 1 - Procedures Preliminary to Release, (online at:

http://onlinemanuals.txdot.gov/txdotmanuals/ppr/index.htm) and the TxDOT Survey Manual, latest

edition, will serve as a guide and shall be the basis for the format and preparation of all right-of-way
documents produced, including Right-of-Way (ROW) maps, property descriptions (including parcel
plats), and other Right-of-Way work products, unless otherwise specified by the State.

The North American Datum of 1983 (NAD83), Texas Coordinate System of 1983 (State Plane
Coordinates), applicable to the zone or zones in which the work is performed, with values in U.S.
Survey Feet, will be used as the basis for all horizontal coordinates derived, unless otherwise directed
by the State. The datum adjustment currently in use by the State shall be utilized unless otherwise
specified by the State.

Project or surface coordinates will be calculated by applying a Combined Adjustment Factor (CAF) to
State Plane Coordinate values. The value utilized for a project may be directed by the State to: a)
match existing or ongoing projects, b) conform to a county-wide surface adjustment factor, or c) be

calculated specifically for the project area.

Elevations will be based on the North American Vertical Datum 88 (NAVD88), unless otherwise
specified by the State.

All GPS work, whether primary control surveys or other, shall meet or exceed the current Federal

Geodetic Control Subcommittee’s (FGCS) Geometric Geodetic Accuracy Standards and

Specifications for Using GPS Relative Positioning Techniques and the TxDOT Survey Manual, latest

edition, to the order of accuracy specified in the categories listed below or in a work authorization. If
the order of accuracy is not specified in this contract or in a work authorization, the work shall meet or

exceed the order of accuracy specified in the publications listed in this paragraph.

All conventional horizontal and vertical control surveys shall meet or exceed the current FGCS

Standards and Specifications for Geodetic Control Networks, the TxDOT Survey Manual, latest

edition, and the Texas Society of Professional Surveyors (TSPS) Manual of Practice for Land

Surveying in the State of Texas, latest edition, to the order of accuracy specified, and in the

categories listed below or in a work authorization. If the order of accuracy is not specified in this
contract or in a work authorization, the work shall meet or exceed the order of accuracy specified in

the publications listed in this paragraph.
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In order to ensure accuracy and accountability of the services provided under this contract, the

Surveyor may be required to certify work performed under this contract as true and correct according
to FGCS standards, the TxDOT Survey Manual, latest edition, or the TSPS Manual of Practice for
Land Surveying in the State of Texas, as may be applicable.

The Surveyor shall provide temporary signing and traffic control in and around survey operations;

signing and traffic control will comply with provisions of the Texas Manual of Uniform Traffic Control

Devices. All signs, flags and safety equipment shall be provided by the Surveyor. As specified, the
Public Information Office in the District Headquarters shall be notified 24 hours in advance of any lane

closures.

The Surveyor shall provide all personnel, equipment, and materials necessary for the performance of

the activities required by this agreement or by any work authorization.

Survey Data (original and processed) shall be provided to the State on a compact disk or other
approved medium and shall be fully compatible with the State’s computer system and with programs
in use by the State at the time of the submission, without further modification or conversion. The
current program formats used by the State are: Microsoft® Office Word 2010 for word processing,
MicroStation® V8i and GEOPAK Survey for graphics applications. Data collection programs must be
compatible with the current import formats allowed by GEOPAK Survey and be attributed with current
Feature Codes. These programs may be replaced at the discretion of the State.

Variations from these software applications or other requirements listed above shall only be allowed if

requested in writing by the Surveyor and approved by the State.

The Surveyor shall perform Quality Control/Quality Assurance on all procedures, field surveys, data,
and products prior to delivery to the State. The State may also require the Surveyor to review the
survey work performed by other Surveyors. If, at any time, during the course of reviewing a submittal
of any item it becomes apparent to the State that the submittal contains errors, omissions, and
inconsistencies, the State may cease its review and return the submittal to the Surveyor immediately
for apprbpriate action by the Surveyor. A submittal returned to the Surveyor for this reason is not a

submittal for purposes of the submission schedule.
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The Standards for services that are not boundary-related but that relate to surveying for engineering

projects may be determined by the construction specifications, design specifications, or as specified
by the State.

Specific Work To Be Performed

Project Locations

Surveying services provided will be for projects located as directed by the State.

Surveying Services to be Provided

A. Right-of-Way Mapping: Function Code 130
This includes the performance of on the ground surveys and preparation of parcel maps, legal

descriptions (metes and bounds descriptions), and right-of-way maps.

1. Purpose
The purpose of right-of-way mapping is to prepare documents suitable for the
acquisition of real property interests and the probable issuance of a title policy.

2. Definitions

For purposes of this Contract, the following definitions shall apply:

2.1. Abstract Map (Working Sketch) — A drawing to scale prepared from record
documents depicting proposed right-of-way lines, existing right-of-way lines,
easement lines, and private property lines with relevant grantee names,
recording data, and recording dates.

2.2. Closure/Area Calculation Sheet — A computer generated print-out of the area and
the perimeter bearings, distances, curve data, and coordinates of an individual
parcel of land to be acquired.

2.3. Access Denial Line — A line which indicates specific location where access to the
roadway is denied.

2.4. Property Description — A document prepared as an exhibit for the conveyance of
a property interest, reflecting a boundary survey, signed and sealed by a
Registered Professional Land Surveyor (RPLS), attached to an acquisition deed
as Exhibit A, and consists of the following two parts:
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2.4.1. A written metes and bounds description delineating the area and the

boundary and describing the location of an individual parcel of land unique
to all other parcels of land.

2.4.2. A parcel plat — An 8 %2 inch by 11 inch formatted drawing to scale
depicting all the information shown on the right-of-way map regarding an
individual parcel of land to be acquired.

Owner — The most current title holder of record as determined by a study of the

Real Property Records.

Parent Tract — A unit or contiguous units of land under one ownership,

comprising a single marketable tract of land consistent with the principle of

highest and best use.

A parent tract may be described by a single instrument or several instruments. A

single parent tract cannot be severed by a public right-of-way, easement, or

separate ownership which destroys unity of use.

Parent Tract Inset — A small line drawing, to an appropriate scale, of the parent

tract perimeter placed upon the right-of-way map in the proximity of the

respective parcel. Parent tract insets are used in cases where the parent tract
cannot be shown to the same scale as the right-of-way map. Since parent tract
insets are used to identify the limits and location of parent tracts, they should
include public right-of-ways, utility easements and fee strips, and identifiable
water courses which bound the parent tract.

Point of Beginning (P.O.B.) — A corner of the parcel of land to be acquired,

located on the proposed right-of-way line and being the beginning terminus of the

first course of the property description.

Point of Commencing (P.O.C.) — A monumented property corner which can be

identified in the Real Property Records and is located outside the proposed right-

of-way corridor. For title purposes, the point of commencing should be a

monumented back corner of the parent tract. In the event a monumented back

corner of the parent tract cannot be recovered, the nearest identifiable
monumented property corner located outside the proposed right-of-way corridor
may be used.

Preliminary Right-of-Way Layout — A drawing to scale depicting proposed right-

of-way lines, existing right-of-way lines, proposed pavement, access denial lines,

the proposed centerline alignment, private property lines, easement lines, visible

improvements, visible utilities, the station and offset from the centerline alignment
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to each Point of Curvature (PC), Point of Tangency (PT), and angle point in the

proposed right-of-way lines and to each PC, PT, and angle point in the existing
right-of-way lines in areas of no proposed acquisition.

Right-of-Way Maps — A series of 22 inch by 34 inch drawings to scale depicting
the results of relevant elements of records research, field work, analysis,
computation, and map making required to determine title, delineate areas and
boundaries, locate and describe utilities and improvements to the extent
necessary to appraise the value and negotiate the acquisition of individual
parcels of private land for a proposed right-of-way project.

Procedure

All standards, procedures and equipment used by the Surveyor shall be such that the

results of the survey will be in compliance with Board Rule 663.15 as promulgated by

the Texas Board of Professional Land Surveying (TBPLS)

RULE §663.15 Precision and Accuracy

Survey measurements shall be made with equipment and methods of practice

capable of attaining the accuracy and tolerances required by the professional

land surveying services being performed.

Areas, if reported, shall be produced, recited, and shown only to the least

significant number compatible with the precision of closure.

3.1.

Abstract Map (Working Sketch)

The Surveyor shall prepare an abstract map sufficient to determine the following:

3.1.1. Any and all interests of public record held in the land to be acquired.

3.1.2. The total record holdings of an owner contiguous to land to be acquired
from that owner.

3.1.3. Any and all interests in land to be acquired held in common (shopping mall
parking lots, subdivision reserves, and others)

3.1.4. Any and all improvements proposed by other agencies which may have a
bearing on project development.

3.1.5. All called monuments, bearings, and distances as per recorded

information.
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Right-of-Way Map

The Surveyor shall field locate property corners, existing right-of-way markers,
improvements, visible utilities, verify and update the planimetric file, if provided,
and as directed by the State.

The Surveyor shall prepare a right-of-way map for each proposed right-of-way
project. A right-of-way map shall include a title sheet, an index sheet, a survey
control index sheet, a horizontal and vertical control data sheet, and sufficient
plan sheets to cover the proposed project, or as directed by the State. The State
has developed standard title sheets, index sheets, and plan sheets, copies of
which the Surveyor shall request and secure for all purposes of this Contract.
Plan sheets shall include, but need not be limited to, the following items of

information:

By mutual agreement between the TBPLS and TxDOT, right-of-way maps need

not be sighed and sealed by a RPLS.

3.2.1. Proposed right-of-way lines shall be delineated with appropriate bearings,
distances, and curve data. Curve data shall include the radius, delta
angle, arc length, and long chord bearing and distance.

3.2.2. Existing right-of-way lines shall be delineated with appropriate bearings,
distances, and curve data to the extent necessary to describe the
individual parcels of land to be acquired. Curve data shall include the
radius, delta angle, arc length, and long chord bearing and distance.

3.2.3. The proposed project baseline alignment shall be delineated with
appropriate bearings, distances, and curve data. Curve data shall include
the station of the curve Point of Intersection (PI), radius, delta angle, arc
length, tangent length, long chord bearing and distance, and the N and E
coordinates of the curve PI. All alignment PCs, PTs, and even 500 foot
stations shall be labeled as to station.

3.2.4. Proposed paving lines combined with relevant existing paving lines shall
be shown to the extent necessary to compile a complete picture of
proposed traffic movements. Proposed paving on the final mylars
submitted to the State shall be shaded with a dot pattern or highlighted by
some other means acceptable to the State.

Page 67 of 98 Attachment C



Contract No. 36-IDP5192
ERP No. 4740
3.2.5. Access denial lines shall be shown sufficiently to indicate areas where

access is to be denied and where access is to be permitted.

3.2.6. Private property lines shall be delineated with appropriate bearings,
distances, and curve data to the extent necessary to describe the
individual parcels of land to be acquired. Curve data shall include the
radius, delta angle, arc length, and long chord bearing and distance.

3.2.7. League lines and survey lines shall be shown and identified by name and
abstract number.

3.2.8. County lines and city limit lines shall be located and identified by name.

3.2.9. A north arrow shall be shown on each sheet, and, if possible, located in
the upper right corner of the sheet.

3.2.10 Monumentation set or found shall be shown and described as to
material and size.

3.2.11 A station and offset shall be shown for each PC, PT, and angle point in the
proposed right-of-way lines. Stations and offsets shall be with respect to
the proposed centerline alignment.

3.2.12 Intersecting and adjoining public right-of-ways shall be shown and
identified by name, right-of-way width, and recording data.

3.2.13 Railroads shall be shown and identified by name, right-of-way width, and
recording data.

3.2.14 Utility corridors shall be identified as to easement or fee.

3.2.15 Easements and fee strips shall be shown and identified by width, owner,
and recording data.

3.2.16 Building lines or set-back lines shall be shown and identified.

3.2.17 Visible improvements located within the proposed right-of-way corridor or
within 50 feet of a proposed right-of-way line shall be shown and
identified.

3.2.18 Structures shall be identified as commercial or residential, by number of
stories, and as to type (brick, wood frame, metal, or stucco).

3.2.19 Structures which are severed by a proposed right-of-way line shall be
dimensioned to the extent necessary to completely delineate the severed
parts.

3.2.20 Parking areas, billboards, and other on-premise signs which are severed
by a proposed right-of-way line shall be dimensioned to the extent
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necessary to delineate that portion of the parking area, billboard, or sign

which is located within the proposed right-of-way corridor.

3.2.21 In cases where structures are located outside the proposed right-of-way
corridor and within 10 feet of a proposed right-of-way line, the shortest
distance between the structure and the proposed right-of-way line shall be
shown.

3.2.22 If the structure is an element of the planimetric furnished to the Surveyor
by the State, the Surveyor may snap to the structure to determine the
shortest distance to the proposed right-of-way line. However, if the
distance is less than 3 feet, it shall be field verified.

3.2.23 Visible utilities located within the proposed right-of-way corridor or within
50 feet of a proposed right-of-way line shall be shown and identified.

3.2.24 The location of underground fuel storage tanks situated within the
proposed right-of-way corridor or within 50 feet of a proposed right-of-way
line shall be determined and shown. The visible location of vents and filler
caps in conjunction with available design and as-built drawings may be
used to determine a most probable location in the event an actual location
is indeterminable.

3.2.25 Points of commencing and points of beginning shall be shown and
labeled. Points of beginning shall be shown with their respective N and E
surface coordinates. As an exception, a point of commencing will not be
required in the case of a total taking without a remainder.

3.2.26 Each parcel of land to be acquired shall be identified by a parcel number
which shall appear in the ownership tabulation and on the right-of-way
map in the proximity of the respective parcel. If the Surveyor is unfamiliar
with the criteria used by the State to assign parcel numbers, the Surveyor
shall seek the assistance of the State at the time the abstract map is
complete. _

3.2.27 An ownership tabulation shall be shown which shall include the parcel
number, existing area of the parent tract, lot(s) and block(s) constituting
the parent tract when applicable, owner's name, type of conveyance, film
code, county clerk’s file number, taking area, and remaining area of the
parent tract located left and right of the centerline alignment. Types of
conveyance, film code and file numbers refer to conveyances into the

State and will be added to the right-of-way map by the State at a later
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date. Several blank lines shall be provided in the tabulation block to

facilitate future map additions.

3.2.28 A parent tract inset shall be shown for each parent tract which cannot be
shown to scale on the right-of-way map. The use of broken scale lines
should be avoided. When parent tract insets are used, the point of
commencing with the appropriate bearing and distance to the point of
beginning may be shown on the parent tract inset.

3.2.29 A note shall be included on the title sheet and each map sheet stating the
source of bearings, coordinates, and datum used. The note shall also
include the National Geodetic Survey (NGS) or other basis monument(s)
name or identification number, State Plane Coordinate zone information,
Grid or Surface values and the Combined Adjustment Factor or Surface
Adjustment Factor.

3.2.30 Appropriate notes shall be included on the title sheet and each map sheet
stating the following:

a. Month(s) and year abstracting upon which the map is based.

b. Month(s) and year field surveys were conducted upon which the map
is based.

c. Month and year the map was completed by the Surveyor.

3.2.31 The right-of-way Control-Section-Job (CSJ) number, if available, shall be
shown on each right-of-way map sheet.

3.2.32 Place four (4) Tick Marks in each quadrant of the map sheet, based on
surface coordinates, with Latitude and Longitude (Lat/Long). The tick
marks may be placed on the match lines of each map sheet, if convenient.
A foot note shall also be placed on the sheet defining the tick marks as
Lat/Long in Decimal Degrees.

Exhibits

The Surveyor shall prepare a Property Description for each parcel or tract

consisting of two (2)_parts: (1) a metes and bounds description of the property

and (2) a parcel plat. Each part of a Property Description shall be signed and
sealed by a RPLS.

3.3.1. Metes and bounds description
A metes and bounds description shall be prepared for each parcel of land
to be acquired. The State has developed standard formats for metes and

bounds descriptions, copies of which the Surveyor shall request and
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secure for all purposes of this Contract. Metes and bounds descriptions

shall include, but need not be limited to, the following items of information:

a.

h.

State, County, and Survey within which the proposed parcel of land to
be acquired is located.

A reference to unrecorded and recorded subdivisions by name, lot,
block, and recording data to the extent applicable.

A reference by name to the grantor and grantee, date and recording
data of the most current instrument(s) of conveyance describing the

parent tract.

It is the preference of the State to use execution dates in deed
references as opposed to recording or filing dates. In any case, the
metes and bounds description shall make clear which date is being
used.

. A point of commencing.

A point of beginning with the appropriate N and E surface coordinates.
A series of courses, identified by number and proceeding in a
clockwise direction, describing the perimeter of the parcel of land to be
acquired, and delineated with appropriate bearings, distances, and
curve data.

Curve data shall include the radius, delta angle, arc length, and long
chord bearing and distance.

Each course shall be identified either as a proposed right-of-way line,
an existing right-of-way line, or a property line of the parent tract. Each
property line of the parent tract shall be described with an appropriate
adjoiner call.

A description of all monumentation set or found shall include, as a
minimum, size and material.

A reference to the source of bearings, coordinates, and datum used.

Parcel plat

A parcel plat shall be prepared for each parcel of land to be acquired. The

State has developed standard formats for parcel plats, copies of which the

Surveyor shall request and secure for all purposes in this Contract. Parcel
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plats shall include each and every item of information shown on the right-

of-way map which concerns the individual parcel.

Adherence to Standards

For purposes of clarity, consistency, and ease of understanding, the State, as an
acquiring agency of private property for public use, has adopted standards and formats
for right-of-way mapping which have proven to facilitate the processes of negotiation,
appraisal, relocation assistance, and condemnation. It shall be the responsibility of the
Surveyor to adhere to these standards and formats to every extent possible to ensure
that the needs of the State are met.

General Specifications

For purposes of this Contract, the following general specifications for right-of-way

mapping shall apply:

5.1. Completed right-of-way maps shall be submitted to the State on single or double
matte mylar, 22 inches by 34 inches in size with a 21 inch by 32 inch printed
border positioned %z inch from the top, bottom, and right edge of the sheet.

5.2. Parcel plats shall be submitted to the State on 8 %2 inch by 11 inch bond paper
with respective borders of 7 ¥z inches by 10 inches, positioned 2 inch from the
top, bottom, and right edge of the sheet. Match lines shall be used where more
than one sheet is required.

5.3. Right-of-way maps shall be drawn to a scale of 1 inch = 50 feet. An appropriate
scale other than 1 inch = 50 feet may be used on some proposed right-of-way
projects upon prior approval by the State.

5.4. Since right-of-way maps are reduced in size by one-half for archiving purposes,
the smallest size lettering acceptable on a right-of-way map shall be 1/10 of one
inch (Leroy #100). A right-of-way map which contains any lettering smaller than
1/10 of one inch will not be accepted by the State.

5.5. Parcel plats shall be drawn to a preferred scale of 1 inch = 50 feet. An
appropriate scale other than 1 inch = 50 feet may be used on some proposed
right-of-way projects upon prior approval by the State. In the case of a very large
parcel which would be difficult to show with clarity on a single 8 %z inch by 11
inch sheet, the Surveyor shall use multiple 8 2 inch by 11 inch sheets with

matching lines.
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The smallest size lettering acceptable on a parcel plat shall be 0.06 of an inch

(Leroy #60).

Property descriptions shall be submitted on 8 %z inch by 11 inch bond paper.
The State has encountered a number of mylar products which are considered
unacceptable. Prior to using a new mylar product, the Surveyor shall obtain
approval by the State.

Zip-A-Tone or other similar stick-on products shall not be used on right-of-way

maps or parcel plats.

General Requirements

For purposes of this Contract, the following general requirements shall apply:

6.1.

6.2.

6.3.
6.4.

6.5.

6.6.

Copies of instruments of record submitted to the State shall be indexed by parcel
number.

Coordinates appearing on right-of-way maps, on parcel plats, and in property
descriptions shall be surface coordinates based on the Texas Coordinate
System. The appropriate combined adjustment factors (sea level factor
multiplied scale factor) for each zone of the coordinate system, which have been

developed by the State, shall be noted.

In order to obtain surface coordinates; grid coordinates are muitipiied by the
appropriate combined adjustment factor for each zone, as provided by the State.
(grid coordinates muitiplied by the combined adjustment factor = surface
coordinates). '

Line and curve tables may be used when necessary.

The number of centerline alignment stations to be shown on a single plan sheet
shall be restricted to the extent necessary to allow approximately 4 inches
between match lines and sheet borders for future details and notes.

A minimum 4 inch by 4 inch space shall be reserved at the bottom right corner of
each map sheet for future revision notes.

Based on the discretion and direction of the State, a 5/8 inch Iron Rod with a
TxDOT Aluminum Cap (or other appropriate monument) may be set on the
proposed right-of-way line, and may be replaced at a later date with a TxDOT
Type |l right-of-way marker.
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When a TxDOT 5/8” iron rod with a TxDOT Aluminum Cap is set for PCs, PTs,

Pls, and 1500 foot stations, the double asterisk symbol (**) shall be shown on the
map sheets, written into, and shown in the property description, and shall be
accompanied by following note:

**The monument described and set may be replaced with a TxDOT Type Il right-
of-way marker upon the completion of the construction project, under the

supervision of a RPLS, either employed or retained by the State.

Right-of-Way Maps Deliverables

In preparing right-of-way maps, the following will be required:

7.1.
7.2.
7.3.

7.4.

7.5.

7.6.

7.7.
7.8.

An Abstract Map (Working Sketch) of the current record title holders.

A Preliminary Map showing the proposed schematic and existing right-of-way.

A Right-of-Way map for the project limits under cover of Title Sheet, Index Sheet,
Control Data Sheet, and Exhibits of the property descriptions and parcel plats.
Documentation stating that the appropriate monuments were set on the proposed
right-of-way lines at intersecting property lines, and at all PCs, PTs, angle points,
intersecting right-of-way lines of side streets, and at 1,500 foot stations.
Documentation stating that the appropriate monuments were set on the existing
right-of-way lines in areas of no acquisition at all PCs, PTs, angle points, and
1,500 foot stations, and as directed by the State.

A surveyor’s report, outlining the approach, reasons or basis for the existing
right-of-way determination, and conclusions made.

A copy of the State’s right-of-way mapping check list, signed by the Surveyor.
GIS and Electronic Mapping submission requirements, detailed hereinafter.

GIS SUBMISSION REQUIREMENTS AND STANDARDS

All ROW Mapping project work authorizations shall be subject to these submission
requirements and standards.

8.1.

8.2.

The required geo-referenced parcel data (features) will be submitted in ArcGIS
10 format or the current version in use by the State and in the format of the ROW
Geo-Database Template “ROW_Parcels_Edits”, which will be provided by
TxDOT.

The template will also be available to download from the ROW Division’s
webpage on TxDOT’s internet site (txdot.gov), along with more detailed
requirements.
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8.3. The template’s NE Coordinate System is Geographic coordinates (longitude and
latitude), North American Datum of 1983 in Decimal Degrees (8 or more place
after the decimal point).

8.4. The data must be geospatially correct and submitted to the State in the exact
format of the template.

Electronic Right-of-Way Mapping Standards

The primary purpose of this section is to provide guidelines for the graphics standards
and file management (structure and naming conventions) of right-of-way mapping
electronic deliverables submitted to the State’s Right-of-Way Division by the Districts,
Regions, other Divisions and Consultants as an integral part of the right-of-way mapping
package.

The software, file types and file formats must be compatible with those used by the
District/Division Design for Schematics and PS&E, example: native MicroStation® V8i
files for graphics and Microsoft® Office Word 2010 for metes and bounds descriptions.
9.1. MicroStation® V8i
All graphic files for Map Sheets and Parcel Plats must be native DGN files
created by MicroStation® V8i using the State’s current seed files in the State’s
workspace environment, settings, and resource files.
9.2. Level Library Files
MicroStation® V8i has an unlimited number of levels and uses logically
descriptive names for the features on that level instead of level numbers. Each
level can have a predefined line type, line weight, line color, text font, text weight,
and text color. The MicroStation® V8i Level Library File (file_name.dgnlib) is a
file that contains predefined levels. When attached in the Level Manger it loads

these predefined levels into the current DGN file.

The State’s current Level Library Files for right-of-way mapping will be provided
by the State. The file(s) contains all the predefined levels that will normally be
needed for right-of-way mapping and to show existing utilities.

9.3. Separate DGN Files for Each Map Sheet
To have each right-of-way map sheet spatially correct (snapping on elements
gives correct coordinate values), there should be one (1) DGN file for each map
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sheet. This allows multiple users to work on different sheets at the same time

from a server in production, with all the sheets utilizing the same master
reference files. (Note: It is possible to have all the sheets in one DGN, but only
one person at a time would be able to work on the project.)

The sheet file naming convention is “ROW CSJ_Sheet Number.dgn”, with an
example as follows: “212104065_S01.dgn”

In the example above, the first nine (9) numbers “212104065” is the right-of-way
CSJ for the project and “S01” is the sheet number, beginning with number 1 as
the cover sheet.

Format of the MDF/MRF (Master Design File or Master Right-of-Way Files) DGN
Reference Files and Map Sheet Naming Conventions

Since the recommended naming prefix for design files is MDF (Master Design
File), the prefix should be different for the right-of-way files since the location of
the existing and proposed right-of-way in the design files from the schematic will
change to some degree after an on the ground survey is made for right-of-way
mapping. Therefore, the prefix could be MRF for Master Right-of-Way File.

The corrected Master Right-of-Way Files will be given to the design engineer to
be used in the final PS&E so that all features of construction and the relocation of
utilities will be correctly placed in relation to the highway right-of-way and the
right-of-way of cross streets or roadways.

The Master Right-of-Way File naming convention is: “MRF ROW CSJ_Logical
Name.dgn”, with examples as follows: MRF212104065_ Schematic90.dgn
(Schematic layout 90% submittal);

MRF212104065_Schematic100.dgn (Schematic layout 100% submittal);
MRF212104065_SchemApprov.dgn (Final Approved [State & FHWA]
Schematic); MRF212104065_PSEDesign.dgn (Final P.S.&E. Design);
MRF212104065_ExROW.dgn (Existing right-of-way determined by RPLS);
MRF212104065_PropROW.dgn (Proposed right-of-way of final design);

MRF212104065_DeedPlot.dgn (Deed Record);
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MRF212104065_Planimetric.dgn (Aerial mapping topography);

MRF212104065_ROWTopo.dgn (Improvements data collection);
MRF212104065_DesignTopo.dgn (Design level data collection topography);
MRF212104065_ExUtil.dgn (Existing utilities)

All sheet files with a plan view will have the MRF referenced to allow more than
one sheet file to be worked on at the same time.

File Structure of Master and Reference DGN Files

The State’s preference is to have no subfolders, if possible, to allow better
transfer of data to different PC or server drive names or CD/DVD'’s without path
problems to reference files when the sheet files are opened.

Lines Weights, Line Styles, Colors, Text Size, Text Fonts, Scale, and

Annotations

Legibility is the primary concern when choosing the scale, line weights and text
size. Not only should the sheets be legible at full scale sheet size (22 inches x
34 inches), they should be completely legible at half scale sheet size (11 inches x
17 inches). Even if the originals or first generation plots are legible, the
reproductions (copies) must also be legible.

The normal scales for the full scale sheet size must be 1 inch = 50 feet (urban)
and 1 inch = 100 feet (rural), which will be 1 inch = 100 feet and 1 inch = 200

feet, respectively, when plotted or reduced to the half scale sheet size.

Minimum line weights, text size and text font will be dictated by legibility at half
scale sheet size (11 inches x 17 inches). Even if the originals or first generation

plots are legible, the reproductions (copies) must also be legible.

Standard cell library: TxdotSurv_04.cel or current State cell files; Standard Font:
1 Leroy; and standard State color tables: V256COLR.ctb or Txgpk.ctb.

Use the State’s current GEOPAK Survey SMD file that sets up new feature
codes in SMD file for alignment chains, parcel chains and survey chains that can
be drawn by GEOPAK Survey from the GPK file with the correct line styles,

Page 77 of 98 Attachment C



9.7.

9.8.

9.9.

9.10.

Contract No. 36-IDP5192
ERP No. 4740
colors and weights to the designated levels loaded into the dgn by the State’s

current level library files.

Use MicroStation® Packager for the submission of electronic deliverables, which
would capture any non-State standard rsc, cel, text, and text color files that were
used in the mapping that look and plot differently in the State’s MicroStation® V8i
workspace.

Text and Line Colors When Using Color Digital Orthoimagery in the Background
The predominate colors of the digital orthoimagery (greens, browns, and others)
will dictate the line and text colors that stand out and are legible. Some degree
of trial and error is sometimes needed.

Required Data in the GEOPAK Right-of-Way GPK File

Alignments, chains of proposed and existing right-of-way lines, parent tracts and
taking parcels, all points collected in the field (start with schematic or design GPK

file) are required.

If the design GPK file is too detailed for right-of-way use, input files can be
created for just the information sought from the design GPK file to load into the
right-of-way GPK file.

Surface Coordinate and the Future ROW GIS Data Base

Surface adjustment factors and basis of datum should be well documented in the
electronic deliverables “file structure/deliverables read me” file.

Requirements for Electronic Deliverables

Native MicroStation® V8i DGN files (reference files, sheets files, and parcel plats
files);

GEOPAK Survey GPK files;

Separate comma delimited point files (ASCII text file) and .csv file in the following
types of coordinates: Surface or Project Coordinates, Grid Coordinates (Texas
Coordinate System of 1983 in U.S. Survey feet) and Geographic Coordinates
(WGS-84 in decimal degrees) in the following format: point number, northing or

latitude, easting or longitude, elevation, feature code, description. Text/.csv point
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file naming convention is: ROWCSJ_Type of Coordinates.csv (Example:

212101065_Surface.csv, 212101065_Grid.csv, and 212101065_WGS84.csv);
PDF’s created in MicroStation® V8i of Map Sheets (both 22 inches x 34 inches
and 11 inches x 17 inches, one set in black and white and another set in color if
there is orthoimagery for the background;

PDF's of signed and sealed Property Descriptions, Parcel Plats, and Surveyor's
Reports and Microsoft® Office Word 2010 documents of Property Descriptions
and Surveyor’'s Reports;

Raw and processed GPS files including adjustment reports.

B. Design Surveys and Construction Surveys: Function Code 150

This includes performance of surveys associated with the gathering of survey data for topography,
cross-sections, and other related work in order to design a project, or during layout and staking of

projects for construction.

1. Purpose
The purpose of a design survey is to provide field data in support of transportation
systems design.

The purpose of a construction survey is to provide field data in support of highway
construction.

2. Definitions
A design survey is defined as the combined performance of research, field work,
analysis, computation, and documentation necessary to provide detailed topographic (3-
dimensional) mapping of a project site. A design survey may include, but need not be
limited to locating existing right-of-way, cross-sections or data to create cross-sections
and Digital Terrain Models (DTM), horizontal and vertical location of utilities and
improvements, detailing of bridges and other structures, review of right-of-way maps,
and other establishing control points.

A construction survey is defined as the combined performance of reconnaissance, field

work, analysis, computation, and documentation necessary to provide the horizontal
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and vertical position of specific ground points to be used by the construction contractor

for determining lines and grades.
Tasks to be Completed.
3.1. Design Surveys

The State will request design surveys on an as needed basis. The surveys will

include, but are not limited to the following:

The Surveyor shall:

3.1.1. Obtain or collect data to create cross-sections and digital terrain models.

3.1.2. Locate existing utilities.

3.1.3. Locate topographical features and existing improvements.

3.1.4. Provide details of existing bridge structures.

3.1.5. Provide details of existing drainage features, such as culverts and
manholes.

3.1.6. Locate wetlands.

3.1.7. Establish additional and verify existing control points. Horizontal and
Vertical control ties should be made and tabulated, to other control points
in the vicinity, which were established by other sources such as, the
National Geodetic Survey (NGS), and the Federal Emergency
Management Agency (FEMA), and as directed by the State.

3.1.8. Locate existing right-of-ways.

3.1.9. Review right-of-way maps.

3.1.10. Locate boreholes.

3.1.11. Perform hydrographic surveys.

3.1.12. Update existing control data and prepare survey control data sheets, as

directed by the State for inclusion into a construction plan set.

The Surveyors shall also prepare a Survey Control Index Sheet and a Horizontal and
Vertical Controf Sheet, signed, sealed and dated by the professional engineer in direct
responsible charge of the surveying and the responsible RPLS for insertion into the plan
set. The Survey Control Index Sheet shows an overall view of the project control and
the relationship or primary monumentation and control used in the preparation of the
project; whereas, the Horizontal and Vertical Control sheet identifies the primary survey
control and the survey control monumentation used in the preparation of the project.
Both the Survey Contro! Index Sheet and the Horizontal and Vertical Control Sheet

should be used in conjunction with each other.
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The following information will be shown on the Survey Control Index Sheet:

e Overall view of the project and primary control monuments set for control of the
project

o ldentification of the control points

s Baseline or centerline

e Graphic (Bar) Scale

e North Arrow

o Placement of note “The survey control information has been accepted and
incorporated into this PS&E” which will be signed, sealed and dated by a Texas
Professional Engineer employed by the State

e RPLS signature, seal, and date

o TxDOT title block containing District Name, County, Highway, and CSJ

The following information will be shown on the Horizontal and Vertical Control Sheet:

e Location for each control point, showing baseline or centerline alignment and North
arrow.

o Station and offset (with respect to the baseline or centerline alignments) of each
identified control point.

¢ Basis of Datum for horizontal control (base control monument/benchmark name,
number, datum).

¢ Basis of Datum for the vertical control (base control monument, benchmark name,
number, datum).

¢ Date of current adjustment of the datum.

e Monumentation set for Control (Description, District name/number and Location
ties).

e Surface Adjustment Factor and unit of measurement.

e Coordinates (State Plan Coordinates [SPC] Zone and surface or grid).

e Relevant metadata.

o Graphic (Bar) Scale.
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e Placement of note “The survey control information has been accepted and

incorporated into this PS&E” which will be signed, sealed and dated by a Texas

Professional Engineer employed by the State.

e RPLS signature, seal and date.

e TxDOT title block containing District Name, County, Highway, and CSJ.

3.2.

Construction Surveys

The State will request construction surveys on an as needed basis. The surveys
will include, but are not limited to the following:

The Surveyor shall:

3.2.1. Stake existing or proposed right-of-ways.

3.2.2. Stake existing or proposed baseline/centerline.

3.2.3. Stake proposed bridge structures.

3.2.4. Stake proposed drainage structures, such as manholes and culverts.
3.2.5. Set grade stakes.

3.2.6. Recover and check existing control points.

3.2.7. Establish additional control points.

3.2.8. Check elevations and locations of structures.

3.2.9. Determine and resolve conflicts associated with survey data.

4, Technical Requirements

41.

42

Design surveys and construction surveys shall be performed under the
supervision of a RPLS currently registered with the TBPLS.

Horizontal ground control used for design surveys and construction surveys,
furnished to the Surveyor by the State or based on acceptable methods
conducted by the Surveyor, shall meet the standards of accuracy required by the
State.

Reference may be made to standards of accuracy for horizontal control
traverses, as described in the FGCS Standards and Specifications for Geodetic

Control Networks, latest edition, the TxDOT Survey Manual, latest edition, or the

TSPS Manual of Practice for Land Surveying in the State of Texas, as may be

applicable.
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Vertical ground control used for design surveys and construction surveys,

furnished to the Surveyor by the State or based on acceptable methods
conducted by the Surveyor, shall meet the standards of accuracy required by the
State.

Reference may be made to standards of accuracy for vertical control traverses,
as described in the FGCS Standards and Specifications for Geodetic Control
Networks, latest edition, the TxDOT Survey Manual, latest edition, or the TSPS

Manual of Practice for Land Surveying in the State of Texas, as may be

applicable.

Side shots or short traverse procedures used to determine horizontal and vertical

locations shall meet the following criteria:

4.4.1. Side shots or short traverses shall begin and end on horizontal and
vertical ground control as described above.

4.4.2. Standards, procedures, and equipment (may be GPS Equipment, LiDAR,
or Total Stations) used shall be such that horizontal locations relative to
the control may be reported within the following limits:

a. Bridges and other roadway structures: less than 0.1 of one foot.
b. Utilities and improvements: less than 0.2 of one foot.

c. Cross-sections and profiles: less than 1 foot.

d. Bore holes: less than 3 feet.

4.4.3. Standards, procedures, and equipment (may be GPS Equipment, LiDAR,
or Total Stations) used shall be such that vertical locations relative to the
control may be reported within the following limits:

a. Bridges and other roadway structures: less than 0.02 of one foot.
b. Utilities and improvements: less than 0.1 of one foot.

c. Cross-sections and profiles: less than 0.2 of one foot.

d. Bore holes: less than 0.5 of one foot.

Deliverables

The deliverables to be specified in individual work authorizations for design surveys and

construction surveys may be any combination of the following:

5.1.

Digital Terrain Models (DTM) and the Triangular Irregular Network (TIN) files in a
format acceptable by the State.
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5.2. Maps, plans, or sketches prepared by the Surveyor showing the results of field
surveys.

5.3. Computer printouts or other tabulations summarizing the resuits of field surveys.

5.4. Digital files or media acceptable by the State containing field survey data.

5.5. Maps, plats, plans, sketches, or other documents acquired from utility
companies, private corporations, or other public agencies, the contents of which
are relevant to the survey.

5.6. Field survey notes, as electronic and hard copies.

5.7. An 8 % inch by 11 inch survey control data sheet for each control point which
shall include, but need not be limited to, a location sketch, a physical description
of the point including a minimum of two reference ties, surface coordinates, a
surface adjustment factor, elevation, and the horizontal and vertical datums used.

5.8. A digital and hard copy of all computer printouts of horizontal and vertical
conventional traverses, GPS analysis and results, and survey control data
sheets.

5.9. Survey reports in a format requested by the State.

6. Automation Requirements

6.1. Planimetric design files (DGN) shall be fully compatible with the State’s
MicroStation® V8i graphics program without further modification or conversion.

6.2. Electronically collected and processed field survey data files shall be fully
compatible with the State’s computer systems without further modification or
conversion. All files shall incorporate only those feature codes currently being
used by the State.

6.3. DTM shall be fully compatible with the State’s GEOPAK system without further

modification or conversion. All DTM fully edited and rectified to provide a
complete digital terrain model with all necessary break lines.

C. Aerial Mapping: Function Code 150

This involves the collection and reduction of aerial survey data, and preparation of site maps and

topographic maps.

1. Purpose

The purpose of aerial mapping is to provide planimetric digital mapping (DGN) and DTM

in support of roadway design.
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Definitions

For purposes of this Contract, the following definitions shall apply:

2.1.

2.2.

2.3.

24

2.5.
2.6.

2.7.

2.8.
2.9.

2.10.

2.11.

2.12.

2.13.

Aerial Photograph — A vertical photograph taken from an aircraft at an altitude
above mean terrain elevation to produce a photo scale of 1:3,000.
Aerotriangulation — The process of expanding a skeletal network of ground
control points to provide the dense control network to reference each individual
photogrammetric stereo model to the actual ground.

Box Panel — A center panel point which is paneled in a specific manner and is
used to mark the beginning or end of a flight tangent.

Center Panel — A panel point located generally in the vicinity of the geometric
centerline of the project for which the coordinate location and elevation are
required.

Contact Print — A print of a film negative on photographic paper.

DGN - A two or three dimensional graphics file produced by MicroStation® V8i.
These files can contain features and improvements plotted in a horizontal plane
along the N and E axes which correspond to Texas State Plane Coordinates.
These files can contain 2D or 3D elements representing topographic, existing,
proposed, schematic, and general layout features.

Digital terrain Model (DTM) — A three dimensional digital model of the ground
containing those features necessary to define surface relief. A three dimensional
model does not normally contain those planimetric features not necessary to
define relief.

Film Negative — Developed exposed film.

Flight Map — A map depicting the alignment and termini of the flights required.
Horizontal and Vertical Ground Control — Survey control points for which the N
and E coordinate and elevation have been determined by on-the-ground surveys.
Low Altitude Photography — Generally flown at 1,500 feet above mean terrain to
obtain a 1:3,000 photo scale.

Medium Altitude Photography — Generally flown at 6,000 feet above mean terrain
to obtain a 1:12,000 photo scale.

Planimetric Map — A two dimensional map containing natural ground features
and improvements plotted in a horizontal plane along the N and E axes. A
planimetric map does not include relief elements such as spot elevations, cross-

sections, or contours.
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2.14. Project Photo Length — The distance over which photographs are required to be

taken.
2.15. Wing Panel — A panel point located generally in the vicinity of a perimeter line of

the project for which the N and E coordinates and elevations are required.

Tasks to be Completed
3.1.  Aerial Photography
The Surveyor shall provide aerial photography for low altitude aerial mapping
appropriate for detailed design.
3.1.1. Ground Control Accuracy Standards
a. The Surveyor shall provide horizontal ground control that meets
standards of accuracy required by the State and as described in the
FGCS Standards and Specifications for Geodetic Control Networks,
latest edition, the TxDOT Survey Manual, latest edition, or the TSPS

Manual of Practice for Land Surveying in the State of Texas, as may

be applicable.

b. The Surveyor shall provide vertical ground control that meets
standards of accuracy required by the State and as described in the
FGCS Standards and Specifications for Geodetic Control Networks,
latest edition, the TxDOT Survey Manual, latest edition, or the TSPS
Manual of Practice for Land Surveying in the State of Texas, as may

be applicable.
3.1.2. Deliverables
a. Uncut film, labeled as to county, highway, date of flight, photograph
panel number, and photograph scale, delivered in a protective canister.
b. Contact prints (2 complete sets). May be substituted by Orthoimagery.
c. Certification that the phatographs were taken on the date indicated,
signed by the airplane pilot or aerial photographer.
d. Photo index and scanned digital imagery of each frame of photography
on CD or DVD.
3.1.3. Paneling Placement Specifications
For purposes of this Contract, all standards and specifications will be in
accordance with established guidelines and recommended or approved by
the State.

3.1.4. Aerial Photography Standards and Specifications
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For purposes of this Contract, all standards and specifications will be in

accordance with established guidelines and recommended or approved by
the State.

LiDAR Technology

The use of LIDAR Technology (mobile, terrestrial or aerial) is acceptable
when approved by the State and the accuracies of the specified tasks it

will be used for, are met or exceeded.

DGN, DTM, and TIN Files
The Surveyor shall prepare DGN, DTM and TIN files covering the specific work

location, meeting standards and specifications as required.

3.21.

322

3.2.3.

3.24.

Horizontal Ground Control Accuracy Standards

The Surveyor shall provide horizontal ground control that meets standards
of accuracy required by the State and as described in the FGCS
Standards and Specifications for Geodetic Control Networks, latest
edition, the TxDOT Survey Manual, latest edition, or the TSPS Manual of
Practice for Land Surveying in the State of Texas, as may be applicable.

Vertical Ground Control Accuracy Standards

The Surveyor shall provide vertical ground control that meets standards of
accuracy required by the State and as described in the FGCS Standards
and Specifications for Geodetic Control Networks, latest edition, the

TxDOT Survey Manual, latest edition, or the TSPS Manual of Practice for

Land Surveying in the State of Texas, as may be applicable.

Map Accuracy Standard

The State’s map accuracy standard is Class 1 of the American Society for
Photogrammetry and Remote Sensing (ASPRS) Specifications and
Standards Committee Standards for Large-Scale Maps (ASPRS 1990).

The State’s map accuracy standard allows production of
photogrammetrically derived maps to adhere to the Class 1 ASPRS
standard without the necessity of a field check provided the proper
equipment and procedures are used.

Statement of Map Accuracy
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For maps that are not field checked but have been compiled to meet the

State’s accuracy standard, the following statement shall be included on

the delivered hard copy and digital versions of the map:

“This map was compiled to meet the ASPRS Standard for Class 1 map
accuracy.”

If the map was checked and found to conform to this spatial accuracy
standard, the statement above and the following statement shall also be
included on the delivered hard copy and digital versions of the map, and in

the field check summary:

“This map was checked and found to conform to the ASPRS Standard for
Class 1 map accuracy.”
3.2.5. Deliverables

a. DGN, DTM and TIN files on a medium and in a format acceptable to
the State, delivered on CD or DVD.

b. Orthophotography (created using the DTM) delivered on CD or DVD in
tiff format (3 banded) with world files. If digital, depending on intended
use, deliverable formats include:

i. Raw tiff image — rectified — 4 Band Tiff (for archive only).
ii. Color photography — rectified — 3 Band Tiff and/or Mr. Sid.
iii. Infrared Photography — rectified — 3 Band Tiff and/or Mr. Sid.

c. The State’'s Photogrammetry Mapping Legend and supplements, by
the Surveyor.

3.2.6. DGN File Specifications

a. Files shall be fully compatible with the State’s MicroStation® graphics
system without further modification or conversion.

b. File features and level structure shall be in compliance with the State’s
current Photogrammetry Mapping Legend.

c. Files shall be capable of plotting maps to a 1 inch = 50 feet scale with
the smallest text size being one tenth of one inch (1/10%).

3.2.7. DTM and TIN Files Specifications
a. Files shall be fully compatible with the State’s GEOPAK graphics

system without further modification or conversion.
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b. File features and level structure shall be in compliance with the State’s

current Photogrammetry Mapping Legend.

c. Files shall be capable of plotting maps to a 1 inch = 50 feet scale with

the smallest text size being one tenth of one inch (1/10").

D. Horizontal and Vertical Control for Aerial Mapping: Function Code 150

This involves the establishment of the horizontal and vertical control for aerial mapping.

1.

Purpose

The purpose of an aerial photography control survey is to provide ground control in

support of aerial Photogrammetry.

Definitions

An aerial photography control survey is defined as the combined performance of

reconnaissance, field work, analysis, computation, and documentation necessary to

provide the horizontal and vertical position of specific ground points to be used in setting
the scale of aerial photographs and determining the relative position of elements visible
in said photographs.

Tasks to be Completed

The following is an outline of the tasks to be performed. The Surveyor shall:

3.1. Prepare and submit a Panel Layout showing the proposed control and offsite
control points, panel points, and wing points for approval by the State.

3.2. Establish and determine the coordinates of the offsite and control points, panel
points, and wing points.

3.3. Establish and determine the elevations of the offsite and control points, panel
points, and wing panels.

3.4. Place panel material at the established points and maintain until the photographs
from the flight are approved.

3.5. Prepare, to scale, a Survey Control Index Sheet, a Horizontal and Vertical
Control Sheet, and an individual control data sheet for each center and offsite
control point.

Deliverables

The Surveyor shall:

4.1. Submit a final panel layout showing the location of the center and wing panel
points and labeled with their respective alpha-numeric designations.
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Submit a plot and computer graphics of an 11 inch by 17 inch index map showing

an overall view of the project and the relationship of primary monumentation and
control used in the preparation of the project, signed and sealed by a RPLS, and
as directed by the State.

Submit a plot and computer graphics of an 11 inch by 17 inch horizontal and
vertical control sheet showing the primary survey control monumentation used in
the preparation of the project, signed and sealed by a RPLS, and as directed by
the State.

Submit an 8 %z inch by 11 inch data sheet for each center panel point which shall
include, but need not be limited to, a location sketch, a physical description of the
point, surface coordinates, the elevation, and datums used.

Submit a CD containing the graphics files and scanned images of the control
data sheets.

Submit a written statement describing the datum used along with copies of all
relevant NGS and data sheets.

Submit a written tabulation of all panel points with their respective alpha-numeric

designations, surface coordinates (for center panel points only), and elevations.

Technical Requirements

5.1.

5.2.

5.3.

Aerial photography control surveys shall be performed by the Surveyor under the
direct supervision of a RPLS currently registered with the TBPLS.

The coordinate location of center panel and wing panels based on acceptable
methods, conducted by the Surveyor, shall meet the standards of accuracy as

set forth below:

Reference may be made to standards of accuracy for horizontal control

traverses, as described in the FGCS Standards and Specifications for Geodetic

Control Networks, latest edition, the TxDOT Survey Manual, latest edition, or the

TSPS Manual of Practice for Land Surveying in the State of Texas, as may be

applicable.

The elevation of center panel points and wing panel points based on acceptable
methods, conducted by the Surveyor, shall meet the standards of accuracy as
set forth below:

Reference may be made to standards of accuracy for horizontal control

traverses, as described in the FGCS Standards and Specifications for Geodetic
Page 90 of 98 Attachment C



Contract No. 36-IDP5192
ERP No. 4740
Control Networks, latest edition, the TxDOT Survey Manual, latest edition, or the

TSPS Manual of Practice for Land Surveying in the State of Texas, as may be

applicable.
5.4. The elevation of wing panel points based on side shots or short traverses shall
meet the following criteria:
5.4.1. Side shots or short traverses shall begin and end on vertical ground
control as described above.
5.4.2. Standards, procedures, and equipment used shall be such that the vertical
location relative to the control may be reported to within 0.02 of one foot.
6. Automation Requirements
Post processing of field data shall be reviewed by the State. Data processed by
standard calculators, computers, and other business hardware and software normally

maintained and used by the Surveyor shall be considered acceptable.

E. State Land Surveying: Function Code 130

This includes the performance of land surveying associated with “the location or relocation of original
land grant boundaries and corners; the calculation of area and the preparation of field note
descriptions of both surveyed and un-surveyed land or any land in which the State or the Public Free
School Fund has an interest; the preparation of maps showing such survey results; and the field

notes and maps of which are to be filed in the General Land Office,” as quoted in the Surveyors Act.

1. Purpose
The purpose of state land surveying is to survey all State owned real property under the
management of the General Land Office (GLO) or the School Land Board (SLB), to be
used by the State for highway purposes.

The survey will be performed by a Texas Registered Professional Land Surveyor
(RPLS), except in those circumstances in which the anticipated improvements may
cause permanent shoreline alteration or other change or modification of a GLO property
shoreline boundary. In such cases, a coastal boundary survey in the form and manner
provided by Section 33.136, Texas Natural Resources Code, will be performed by a
Texas Licensed State Land Surveyor (LSLS).

2. Tasks to be Completed by a LSLS
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The State will request state land surveying on an as needed basis. The services will

include, but are not limited to the following:

The Surveyor shall:

2.1. Survey the coastal and water boundaries, navigable streams or rivers, and other
waters that are tidally affected, requiring the determination of the gradient
boundary or the mean high water, as appropriate.

2.2. Survey the profile of the waterway, along the proposed baseline of the highway.

2.3. Survey original land grant boundaries and un-surveyed lands.

2.4. Prepare field note descriptions, area calculations, parcel plats, and updating the
current right-of-way maps, which are to be filed in the General Land Office.

3. Deliverables
The Surveyor shall prepare all deliverables and present according to current right-of-
way mapping standards.

4, Ground Control Accuracy Standards
The Surveyor shall provide:
4.1. Horizontal ground control in accordance with the current project datum.

4.2. Vertical ground control in accordance with the current project datum.

F. Traffic Control
The Surveyor shall control traffic in and near surveying operations adequately to comply with

provisions of the latest edition of the Texas Manual on Uniform Traffic Control Devices — Part VI

which can be found on the TxDOT internet site.

In the event field crew personnel must divert traffic or close traveled lanes, a Traffic Control Plan

based upon principles outlined in the latest edition of the Texas Manual on Uniform Traffic Control

Devices — Part VI shall be prepared by the Surveyor and approved by the State prior to

commencement of field work. A copy of the approved plan shall be in the possession of field crew
personnel on the job site at all times and shall be made available to the State’s personnel for

inspection upon request.

G. Underground Excavation
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The Surveyor shall contact the “Texas Excavation Safety System, Inc.” (DIGTESS), or call telephone

number 811, to mark underground utilities prior to digging the holes for monuments, as necessary.

The Surveyor shall maintain documentation of all notification calls.

H. Preventative Measures to Prevent the Spread of Oak Wilt Contamination

Background: Oak Wilt is caused by the fungus Ceratocystis fagacearum. The first confirmed case of

Oak Wilt was in Wisconsin in the early 1940s. It was not confirmed in Texas until 1960 and is now

prevalent in many areas around the State. Although all oak species can contract Oak Wilt, Red or

(Spanish) Oak and Live Oak are the two most susceptible. There is no cure for Oak Wilt, so

prevention is the best defense.

The Surveyor shall take the following preventive measures while cutting, pruning, or removing

oak trees in counties which have confirmed cases of Oak Wilt, or at the direction of the State:

When possible, employ alternative methods instead of pruning or cutting oak trees.
When possible, perform necessary pruning and cutting of healthy trees during the winter
months of January and February when Sap Beetles are least active. Also, when
possible, avoid pruning or cutting during Spring months when Sap Beetles are most
active. _

Treat wounds with pruning paint in Oak Wilt infected counties to discourage insects,
especially during warm weather.

Sterilize all pruning tools between each tree with either Lysol™ spray or a 70 percent
rubbing alcohol solution. The use of chlorine bleach solutions to sterilize pruning tools is
discouraged due to premature oxidation or rusting of steel parts.

Destroy the tree cuttings by burning or burying the wood, or dispose of the wood in an
approved method.

I Additional Requirements

1.

Accuracy Requirements

All standards, procedures and equipment used by the Surveyor shall be such that the
results of the survey will be in compliance with Board Rule 663.15 as promulgated by
the TBPLS.

Adherence to Schedule
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If at any time during the contract period the Surveyor determines that he will be unable

to meet a scheduled submission date, he shall notify the State in writing immediately.
This notification shall consist of an explanation as to the reason(s) for the delay and a
revised submission schedule, which shall to the extent possible, incorporate a plan to

recover days lost as a resuit of subject delay.

If at any time during the contract period the Surveyor encounters unforeseen
circumstances which may materially affect the scope, complexity or character of the
work authorized by the State, the Surveyor shall notify the State in writing immediately

with a complete description of the circumstances encountered.

3. Transmittal
All documents submitted to the State shall be accompanied by a letter of transmittal
which shall include, but need not be limited to, the highway number, project limits,
county, CSJ, contract number, work authorization number and an inventory of

attachments.

4. Right-of-Entry
It shall be the responsibility of the Surveyor to secure permission to enter private
property for purposes of survey. It is the stated policy of the State to make every
effort to maintain positive relations with the general public. In pursuance of that
policy, the Surveyor shall not commit acts which will result in damages to private
property and the Surveyar will make every effort to comply with the wishes and address

the concerns of private property owners.

Compensation
1. Payment requests shall include a Surveyor’s invoice.

2. Status Report
The Surveyor shall submit a monthly progress report electronically by the 5 of each
month following the month through which status is being reported. Progress and percent
complete shall be according to the task as included in the scope.

With each payment request, the Surveyor shall submit the corresponding project status

report which will, as a minimum, include the percentage of total work complete as of the
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date of the payment request and a description of current work activity. The percentage

of total work complete shall not be based simply on the percentage of funds expended,
but shall be based on the best judgment of the Surveyor as to the percentage of actual

work complete.

Utility Engineering Investigation (Subsurface Utility Engineering): Function Code 163
Subsurface Utility Engineering (SUE) includes utility investigations subsurface and above ground

prepared in accordance with AASHTO standards [ASCE C-1 38-02
(http://www.fhwa.dot.gov/programadmin/asce.cfm)] and Utility Quality Levels as follows.

1. _Utility Quality Levels are defined in cumulative order (least to greatest) as follows:

o Quality Level D - Existing Records: Utilities are plotted from review of available existing
records.

o Quality Level C - Surface Visible Feature Survey: Quality level "D" information from existing
records is correlated with surveyed surface-visible features. Includes Quality Level D
information. If there are variances in the designated work area of Level D, a new
schematic or plan layout will be necessary to identify the limits of the proposed project and
the limits of the work area required for the work authorization; including highway stations,
limits within existing or proposed right of way, additional areas outside the proposed right of
way, and distances or areas to be included along existing intersecting rocadways.

e Quality Level B - Designate: Two-dimensional horizontal mapping. This information is
obtained through the application and interpretation of appropriate non-destructive surface
geophysical methods. Utility indications are referenced to established survey control.
Incorporates quality levels C and D information to produce Quality Level B. If there are
variances in the designated work area of Level D, a new schematic or plan layout will be
necessary to identify the limits of the proposed project and the limits of the work area
required for the work authorization; including highway stations, limits within existing or

. proposed right of way, additional areas outside the proposed right of way, and distances or
areas to be included along existing intersecting roadways. |

e Quality Level A - Locate (Test Hole): Three-dimensional mapping and other
characterization data. This information is obtained through exposing utility facilities through
test holes and measuring and recording (to appropriate survey control) utility/environment

data. Incorporates quality levels B, C and D information to produce Quality Level A.
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2. Designate (Quality Level B), Designate means to indicate the horizontal location of underground

utilities by the application and interpretation of appropriate non-destructive surface geophysical
techniques and reference to established survey control. Designate (Quality Level B) Services are
inclusive of Quality levels C and D.

The Engineer shall:

e As requested by the State compile "As Built" information from plans, plats and other
location data as provided by the utility owners.

¢ Coordinate with utility owner when utility owner's policy is to designate their own facilities at
no cost for preliminary survey purposes. The Engineer shall examine utility owner's work to
ensure accuracy and completeness.

o Designate, record, and mark the horizontal location of the existing utility facilities and their
service laterals to existing buildings using non-destructive surface geophysical techniques.
No storm sewer facilities are to be designated unless authorized by the State. A non-water
base paint, utilizing the APWA color code scheme, must be used on all surface markings of
underground utilities.

o Correlate utility owner records with designating data and resolve discrepancies using
professional judgment. A color-coded composite utility facility plan with utility owner names,
quality levels, line sizes and subsurface utility locate (test hole) locations, shall be prepared
and delivered to the State. It is understood by both the Engineer and the State that the line
sizes of designated utility facilities detailed on the deliverable are from the best available
records and that an actual line size is normally determined from a test hole vacuum
excavation. A note must be placed on the designate deliverable only that states "lines sizes
are from best available records". All above ground appurtenance locations must be
included in the deliverable to the State. This information shall be provided in the latest
version of Micro Station or Geopak used by the State. The electronic file will be delivered
on CD or DVD, as required by the State. A hard copy is required and must be signed,
sealed, and dated by the Engineer. When requested by the State, the designated utility
information must be over laid on the State’s design plans.

e Determine and inform the State of the approximate utility depths at critical locations as
determined by the State. This depth indication is understood by both the Engineer and the
State to be approximate only and is not intended to be used preparing the right of way and
construction plans.

¢ Provide a monthly summary of work completed and in process with adequate detail to
verify compliance with agreed work schedule.

o Close-out permits as required.

e Clearly identify all utilities that were discovered from quality levels C and D investigation,
but cannot be depicted.in quality level B standards. These utilities must have a unique line
style and symbology in the designate (Quality Level B) deliverable.

o Comply with all applicable State policy and procedural manuals.

3. Subsurface Utility Locate (Test Hole) Service (Quality Level A), Locate means to obtain precise
horizontal and vertical position, material type, condition, size and other data that may be
obtainable about the utility facility and its surrounding environment through exposure by non-
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destructive excavation techniques that ensures the integrity of the utility facility. Subsurface Utility

Locate (Test Hole) Services (Quality Level A) are inclusive of Quality Levels B, C, and D.

The Engineer shall:
o Review requested test hole locations and advise the State in the development of an

appropriate locate (test hole) work plan relative to the existing utility infrastructure and
proposed highway design elements.

¢ Coordinate with utility owner inspectors as may be required by law or utility owner policy.

o Neatly cut and remove existing pavement material, such that the cut not to exceed 0.10
square meters (1.076 square feet) unless unusual circumstances exist.

o Measure and record the following data on an appropriately formatted test hole data sheet
that has been sealed and dated by the Engineer:

o Elevation of top and bottom of utility tied to the datum of the furnished plan.

o ldentify a minimum of two benchmarks utilized. Elevations shall be within an accuracy of
15mm (.591 inches) of utilized benchmarks.

o Elevation of existing grade over utility at test hole location.

o Horizontal location referenced to project coordinate datum.

o Outside diameter of pipe or width of duct banks and configuration of non-encased multi-
conduit systems.

o Utility facility material(s).

o Ultility facility condition.

o Pavement thickness and type.

o Coating/Wrapping information and condition.

o Unusual circumstances or field conditions.

s Excavate test holes in such a manner as to prevent any damage to wrappings, coatings,
cathodic protection or other protective coverings and features. Water excavation can only
be utilized with written approval from the appropriate State District Office.

o Be responsible for any damage to the utility during the locating process. In the event of
damage, the Engineer shall stop work, notify the appropriate utility facility owner, the State
and appropriate regulatory agencies. The regulatory agencies include, but are not limited to
the Railroad Commission of Texas and the Texas Commission on Environmental Quality.
The Engineer shall not resume work until the utility facility owner has determined the
corrective action to be taken. The Engineer shall be liable for all costs involved in the repair

or replacement of the utility facility.
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Back fill all excavations with appropriate material, compact backfill by mechanical means,

and restore pavement and surface material. The Engineer shall be responsible for the
integrity of the backfill and surface restoration for a period of three years. Install a marker
ribbon throughout the backfill.

Furnish and install a permanent above ground marker (as specified by the State, directly
above center line of the utility facility.

Provide complete restoration of work site and landscape to equal or better condition than
before excavation. If a work site and landscape is not appropriately restored, the Engineer
shall return to correct the condition at no extra charge to the State.

Plot utility location position information to scale and provide a comprehensive utility plan
sign and sealed by the responsible Engineer. This information shall be provided in the
latest version of Micro Station or Geopak format used by the State. The electronic file will
be delivered on CD or DVD. When requested by the State, the Locate information must be
over laid on the State’s design plans.

Return plans, profiles, and test hole data sheets to the State. If requested, conduct a review
of the findings with the State.

Close-out permits as required.
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ATTACHMENT D
D-1
WORK AUTHORIZATION NO.
CONTRACT FOR ENGINEERING SERVICES

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 of Engineering Contract
No. (the Contract) entered into by and between the State of Texas, acting by and through
the Texas Department of Transportation (the State), and (the Engineer).

PART . The Engineer will perform engineering services generally described as
in accordance with the project description attached hereto and made a part of this Work Authorization. The
responsibilities of the State and the Engineer as well as the work schedule are further detailed in exhibits A, B and
C which are attached hereto and made a part of the Work Authorization.

PART Il. The maximum amount payable under this Work Authorization is $ and the method
of payment is as set forth in Attachment E of the Contract. This amount is based upon
fees set forth in Attachment E, Fee Schedule, of the Contract and the Engineer’s estimated Work Authorization
costs included in Exhibit D, Fee Schedule, which is attached and made a part of this Work Authorization.

PART lll. Payment to the Engineer for the services established under this Work Authorization shall be made in
accordance with Articles 3 thru 5 of the contract, and Attachment A, Article 1.

PART IV. This Work Authorization shall become effective on the date of final acceptance of the parties hereto
and shall terminate on , unless extended by a supplemental Work Authorization as provided in
Attachment A, Article 1.

The maximum contract time is the time needed to complete all work authorizations that will be issued in the
first two years of the contract. All work authorizations must be issued within the initial two-year period, starting
from the contract execution date.

PART V. This Work Authorization does not waive the parties' responsibilities and obligations provided under the
Contract.

IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby accepted
and acknowledged below.

THE ENGINEER THE STATE OF TEXAS

(Signature) (Signature)
(Printed Name) (Printed Name)
(Title) (Title)
(Date) (Date)

LIST OF EXHIBITS

Exhibit A Services to be provided by the State

Exhibit B Services to be provided by the Engineer

Exhibit C Work Schedule

Exhibit D Fee Schedule/Budget

Exhibit H-2 Subprovider Monitoring System Commitment Agreement
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ATTACHMENT D
D-2
SUPPLEMENTAL WORK AUTHORIZATION NO.
WORK AUTHORIZATION NO.
CONTRACT FOR ENGINEERING SERVICES

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5
Contract No. hereinafter identified as the “Contract,” entered into by and between the
State of Texas, acting by and through the Texas Department of Transportation (the State), and

(the Engineer).

The following terms and conditions of Work Authorization No. are hereby amended as follows:

This Supplemental Work Authorization shall become effective on the date of final execution of the parties
hereto. All other terms and conditions of Work Authorization No. not hereby amended are to remain in
full force and effect.

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and
hereby accepted and acknowledged below.

THE ENGINEER THE STATE OF TEXAS
(Signature) (Signature)
(Printed Name) (Printed Name)
(Title) (Title)

(Date) (Date)

" Engineering—Engineering_IndefDelwWA.doc Page 1 of 1 Attachment D-2



WAs Used Contract No. 36-6IDP5192
ERP: 4740

ATTACHMENT E

FEE SCHEDULE
(Final Cost Proposal)

This attachment provides the basis of payment and fee schedule. The basis of payment for this
contract is indicated by an “X” in the applicable box. The basis shall be supported by the Final
Cost Proposal (FCP) shown below. If more than one basis of payment is used, each one must be
supported by a separate FCP.

“X” Basis

The lump sum shall be equal to the maximum amount payable. The lump sum
_X_ | Lump Sum | includes all direct and indirect costs and fixed fee. The Engineer shall be paid

pro rata based on the percentage of work completed. For payment the
Engineer is not required to provide evidence of actual hours worked, travel,
overhead rates or other evidence of cost.

The unit cost(s) for each type of unit and number of units are shown in the FCP.
X Unit Cost The unit cost includes all direct and indirect costs and fixed fee. The Engineer
shall be paid based on the type and number of units fully completed and the
respective unit cost. For payment, the Engineer is not required to provide
evidence of actual hours worked, travel, overhead rates or any other cost data.
The FCP may include special items, such as equipment which are not included
in the unit costs. Documentation of these special costs may be required. The
maximum amount payable equals the total of all units times their respective unit
cost plus any special direct items shown.

The specified rates for each type of labor are shown in the FCP below. The FCP
Specified may include special items, such as equipment which are not included in the

X Rate specified rates. Payment shall be based on the actual hours worked multiplied
Basis by the specified rate for each type of labor plus other agreed to special direct
cost items. The specified rate includes direct labor and indirect cost and fixed
fee. The State may request documentation of reimbursable direct costs
including hours worked. Documentation of special item costs may be required.
The specified rate is not subject to audit.

Payment shall be based on direct and indirect costs incurred plus a pro rata
Cost Plus | share of the fixed fee based on the ratio of labor and overhead cost incurred to
Fixed Fee | total estimated labor and overhead cost in the FCP or the percentage of work
completed. The invoice must itemize labor rates, hours worked, other direct
costs and indirect costs. The Engineer may be required to provide
documentation of hours worked and any eligible direct costs claimed. The
provisional overhead rate charged is subject to audit and adjustment to actual
rates incurred. The FCP below shows the hourly rates for labor, other direct
expenses including but not limited to travel and allowable materials, provisional
overhead rate and the fixed fee.

__A. Actual Cost Plus Fixed Fee - Actual wages are paid (no minimum,
no maximum. This option does not apply to Indefinite Deliverable
Contracts.)

B. Range of Cost Plus Fixed Fee — Actual wages must be within the
allowable range shown on the Final Cost Proposal.
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ATTACHMENT E - FEE SCHEDULE

Final Cost Proposal (FCP) Supporting Basis of Payment

* The MAXIMUM AMOUNT PAYABLE is $_3,000,000.00.

The maximum amount payable is based on the following data and calculations:

* Maximum amount payable must be negotiated for each work authorization.
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LEGACY CONTRACT NO.

36-6IDP5192

ERP CONTRACT NO.

4740

ATTACHMENT E- FEE SCHEDULE

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

PRIME PROVIDER NAME:

UA Engineering, Inc.

DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE | CONTRACT RATE

Senior Project Manager 20+ $70.00 $208.75
Quality Manager 10 to 20 $60.00 $178.93
Senior Engineer 15+ $58.00 $172.97
Project Engineer 10 to 15 $48.00 $143.15
Design Engineer 5to 10 $40.00 $119.29
Senior Landscape Architect 15+ $49.50 $147.62
Landscape Architect 5to 15 $34.00 $101.40
[Engineer-In-Training 1to 5 $33.00 $98.41
Senior Engineer Tech 15+ $38.00 $113.32
Engineer Tech 5t0 15 $29.00 $86.48
Junior Engineer Tech 1t05 $20.00 $59.64
Senior CADD Operator 15+ $28.00 $83.50
CADD Operator 5to 15 $26.00 $77.54
Senior Environmental Planner 15+ $52.00 $155.07
Environmental Planner I/] 1t05 $31.00 $92.45
Senior Environmental Scientist 15+ $49.00 $146.13
Environmental Scientist /1| 1t05 $30.00 $89.47
Admin/Clerical $21.00 $62.63
GIS Operator $26.00 $77.54
Senior Strctural Engineer $58.00 $172.97
Structural Engineer $54.00 $161.04
INDIRECT COST RATE: 171.11%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

audit.

not required.

is not eligible for payment under that work authorization.

All rates are negotiated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
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LEGACY CONTRACT NO. 36-6IDP5192
ERP CONTRACT NO. 4740
ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS
SUBPROVIDER NAME: Blanton & Associates
DIRECT LABOR
YEARS OF HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE CONTRACT RATE

Project Manager_ 10 to 20 $156.31
Quality Manager 10 to 20 $149.57
Senior CADD Operator 15+ $88.94
CADD Operator 5to 15 $72.77
Junior CADD Operator 1to5 $49.86
Senior Geologist 15+ $102.41
Geologist 5to 15 $77.64
Senior Environmental Planner 15+ $140.14
Environmental Planner IV 10to 15 $118.58
Environmental Ptanner Il 5to0 10 $101.06
Environmental Pianner I/1] 1t05 $80.85
Senior Environmental Specialist 15+ $156.31
Environmental Specialist 5to 15 $75.46
Junior Environmental Specialist 1to5 $66.03
Senior Environmental Scientist 15+ $128.01
Environmental Scientist IV 10to 15 $110.50
Environmental Scientist Il 5t0 10 $87.59
Environmental Scientist I/11 1to5 $70.07
Senior Biologist _ 15+ $99.72
Biologist IV 10to 15 $110.50
Biologist Il 5t0 10 $88.94
Biologist I/l 1to05 $72.77
Senior Archeologist-Principal Investigator 15+ $97.02
Archeologist IV 10to 15 $118.58
Archeologist Il 5t0 10 $91.63
Archeologist /1l 1to5 $67.38
Senior Field Tech (Envrionmental, Biological, Archeological) 15+ $97.02
Field Tech (Envrionmental, Biological, Archeological) 51015 $88.94
Senior Historian 15+ $97.02
Historian IV 10 to 15 $83.55
Historian il 5to 10 $82.20
Historian 1/l 1to 5 $70.07
Senior Architectural Historian 15+ $97.02
Architectural Historian 5to 15 $88.94
Senior Public Involvement Officer 15+ $115.89
Public Involvement Officer 5to 15 $105.11
Senior Public Involvement Specialist 15+ $99.72
Public Involvement Specialist 5to 15 $86.24
Junior Public Involvement Specialist 1t05 $61.99
Senior Transportation Planner 15+ $88.94
Transportation Planner IV 10 to 15 $79.50
Transportation Planner ilI 5to0 10 $76.81
Transportation Planner I/Il 1to5 $51.21
Senior Urban Planner 15+ $80.85
Urban Planner IV 10t0 15 $75.46
Urban Planner Il 5t0 10 $67.38
Urban Planner i1 1to5 $61.99
Environmental Inspector 5+ $78.16
Admin/Cierical $61.99
Contract rates include labor, overhead, and profit.

Page 4 of 22

Attachment E - Fee Schedule



Contract No. 36-61DP5192

LEGACY CONTRACT NO. 36-6IDP5192
ERP CONTRACT NO. 4740

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: Blanton & Associates
DIRECT LABOR
YEARS OF HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE CONTRACT RATE

All rates are negotiated rates and are not subject to change or adjustment.
Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit.

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not
required.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is not
eligible for payment under that work authorization.
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LEGACY CONTRACT NO. 36-61DP5192
ERP CONTRACT NO. 4740
ATTACHMENT E- FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS
SUBPROVIDER NAME: )
Klotz Associates, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABORI/STAFF CLASSIFICATION EXPERIENCE BASE RATE CONTRACT RATE
Project Manager 10 to 20 $66.00 $203.28
Quality Manager 10 to 20 $61.00 $187.88
Senior Engineer 15+ $58.00 $178.64
Project Engineer 10to 15 $48.00 $147.84
Design Engineer 510 10 $42.00 $129.36
Engineer-In-Training 1t0 5 $32.50 $100.10
Senior Engineer Tech 15+ $37.50 $115.50
[Engineer Tech 5to 15 $31.00 $95.48
Junior Engineer Tech 1to 5 $24.00 $73.92
Senior CADD Operator 15+ $28.00 $86.24
CADD Operator 5t0 15 $23.50 $72.38
Junior CADD Qperator 1t05 $19.50 $60.06
Senior Environmental Planner 15+ $55.00 $169.40
Environmental Planner IV 10to 15 $49.00 $150.92
Environmental Planner Ill 510 10 $39.00 $120.12
Environmental Planner I/i| 1105 $32.00 $98.56
Senior Environmental Specialist 15+ $42.00 $129.36
Environmental Specialist 5to 15 $28.00 $86.24
Junior Environmental Specialist 1t05 $24.50 $75.46
Senior Environmental Scientist 15+ $47.50 $146.30
Environmental Scientist IV 10to 15 $40.00 $123.20
Environmental Scientist Il 5to 10 $32.50 $100.10
Environmental Scientist I/I| 1t05 $26.00 $80.08
Senior Biologist 15+ $40.00 $123.20
Biologist IV 10to 15 $36.00 $110.88
Biologist |1 5to 10 $31.00 $95.48
Biologist I/l 1to 5 $29.00 $89.32
Admin/Clerical $20.00 $61.60
Environmental Manager 25+ $65.00 $200.20
Senior Project Manager 20+ $71.00 $218.68
Senior Hydrologist 15+ $52.00 $160.16
Senior Structural Engineer 20+ $58.00 $178.64
INDIRECT COST RATE: 180.00% 2 A
PROFIT RATE: 10.0%
Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to
audit.
Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked
not required.
Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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LEGACY CONTRACT NO. 36-61DP5192
ERP CONTRACT NO. 4740

ATTACHMENT E- FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: )
Gorrondona & Associates, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE CONTRACT RATE

Project Manager 10 to 20 $65.00 $176.55
Senior Engineer 15+ $60.00 $162.97
Project Engineer 10to 15 $49.00 $133.10
Design Engineer 5t0 10 $41.00 $111.37
Engineer-In-Training 1to5 $33.00 $89.64
Senior Engineer Tech 15+ $38.00 $103.22
Engineer Tech 5to 15 $31.00 $84.20
Junior Engineer Tech 1to 5 $25.00 $67.91
Senior CADD Operator 15+ $33.00 $89.64
CADD QOperator 5t0 15 $28.00 $76.05
Junior CADD Operator 1to5 $23.00 $62.47
RPLS - Project Manager 15+ $55.00 $149.39
Licensed State Land Surveyor 10+ $54.00 $146.68
RPLS - Task Leader 10to 15 $46.00 $124.95

Senior Survey Tech (Must be Surveyor in Training (SIT), or

have a minimum of five year's surveying experience) Sto 10 $35.00 $95.07
Survey Tech 1to 5 $31.25 $84.88
Senior GIS Operator $33.00 $89.64
GIS Operator $29.00 $78.77
GIS Technician $27.00 $73.34
1 - Person Survey Crew (Includes GPS and Robotic Total

Stations. Mileage not included.) $37.00 $100.50
2 - Person Survey Crew (Includes GPS and Robotic Total

Stations. Mileage not included.) $52.50 $142.60
3 - Person Survey Crew (Includes GPS and Robotic Total

Stations. Mileage not included.) $63.50 $172.48
4 - Person Survey Crew (Includes GPS and Robotic Total $72.00 $195.57

Stations. Mileage not included.)
Flagger $12.50 $33.95
Abstractor (Property Deed Researcher, Courthouse or

Internet research) $22.50 $61.12

Admin/Clerical $22.00 $59.76
Project Coordinator - AM $46.00 $124.95
Certified Photogrammetrist $38.00 $103.22
Analytical Triangulation Specialist $29.00 $78.77

Aerial Mapping Technician $29.00 $78.77

Orthophoto Specialist $29.00 $78.77

Mapping Editor (includes QA/QC, Finishing, & Finalization) $28.50 $77.41

Aerial Office Technician $21.00 $57.04
Project Coordinator - AP $43.00 $116.80
Aerial Processing Technician $31.00 $84.20
Flight Crew Fixed Wing Aircraft (Includes Pilot and Camera $68.00 $184.70
Operator)

Project Coordinator - FWAL $43.00 $116.80
Airborne LiDAR Processing Technician $33.00 $89.64
LiDAR Flight Crew Fixed Wing Aircraft (Includes Pilot and

LiDAR Operatar) $70.00 $190.14
Project Coordinator - HAL $43.00 $116.80
Helicopter LiDAR Processing Technician $33.00 $89.64
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LEGACY CONTRACT NO. 36-6IDP5192
ERP CONTRACT NO. 4740

ATTACHMENT E- FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: )
Gorrondona & Associates, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE CONTRACT RATE

Helicopter Flight Crew Fixed Wing Aircraft (Includes Pilot and
LIDAR Operator) $72.00 $195.57
Photo Lab Specialist $23.00 $62.47
Photo Processing Technician $23.00 $62.47
Mobile Mappin LIiDAR Processing Technician $31.00
INDIRECT COST RATE: 146.93% ¥
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to
audit.

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked
not required.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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Contract No. 36-6IDP5192

LEGACY CONTRACT NO. 36-61DP5192
ERP CONTRACT NO. 4740

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: Valenzuela Preservation Studio
DIRECT LABOR
YEARS OF HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE CONTRACT RATE

Senior Historian 15+ $91.63
Historian IV 10 to 15 $79.50
Historian |11 5to 10 $72.77
Historian I/l 105 $68.72
Senior Architectural Historian 15+ $97.02
Architectural Historian 5to 15 $88.94
Admin/Clerical $51.21
Historical Architect $97.02

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to
audit.

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked
not required.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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Contract No. 36-61DP5192

LEGACY CONTRACT NO.

36-6IDP5192

ERP CONTRACT NO.

4740

ATTACHMENT E- FEE SCHEDULE

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: )

The Rios Group

DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE CONTRACT RATE

Project Manager 1010 20 $64.00 $173.33
Senior Engineer 15+ $60.00 $162.50
Project Engineer 10to 15 $45.00 $121.87
Design Engineer 510 10 $38.00 $102.92
[Engineer-In-Training 1t05 $31.00 $83.96
Senior CADD Operator 15+ $30.00 $81.25
CADD Operator 5t0 15 $25.00 $67.71
Junior CADD Operator 1t05 $20.00 $54.17
Admin/Clerical $19.00 $51.46
Senior Utilities Coordinator $50.00 $135.42
Utilities Coordinator $38.00 $102.92
Senior Utlilities Field Inspector $36.00 $97.50
INDIRECT COST RATE: 146.21% ) i
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

audit.

not required.

is not eligible for payment under that work authorization.

All rates are negotiated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to
Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
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Contract No. 36-61DP5192

LEGACY CONTRACT NO.

36-6IDP5192

ERP CONTRACT NO.

4740

ATTACHMENT E- FEE SCHEDULE

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME:

Pape-Dawson Engineers, Inc.

DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE CONTRACT RATE

Project Manager 10 to 20 $60.00 $154.18
Quality Manager 10 to 20 $55.50 $142.62
Senior Engineer 15+ $60.00 $154.18
Project Engineer 10to 15 $46.00 $118.21
Design Engineer 5to 10 $38.00 $97.65
Engineer-In-Training 1t05 $32.00 $82.23
Senior Engineer Tech 15+ $36.00 $92.51
Engineer Tech 5to 15 $28.00 $71.95
Junior Engineer Tech 1t05 $20.00 $51.39
Senior CADD Operator 15+ $28.00 $71.95
CADD Operator 5to 15 $23.50 $60.39
Junior CADD Operator 1t05 $18.50 $47.54
Admin/Clerical $21.00 $53.96
Senior GIS Operator $42.00 $107.93
GIS Qperator $33.00 $84.80
INDIRECT COST RATE: 133.61%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

audit.

not required.

is not eligible for payment under that work authorization.

All rates are negotiated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to
Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
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Contract No. 36-61DP5192

LEGACY CONTRACT NO.

36-6IDP5192

ERP CONTRACT NO.

4740

ATTACHMENT E- FEE SCHEDULE

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: .
C&M Associates, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE CONTRACT RATE

Project Manager 10 to 20 $58.37 $147.36
[Engineer-In-Training 1t0 5 $29.00 $73.21
Admin/Clerical $22.00 $55.54
Specialty Engineer 20+ $69.80 $176.21
Senior Traffic Engineer 10to 15 $48.93 $123.52
Traffic Enineer-Modeler/Analyst 5to 10 $38.97 $98.38
Engineering Intern 1t05 $25.00 $63.11
INDIRECT COST RATE: 129.50%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to

audit.

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked

not required.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,

is not eligible for payment under that work authorization.
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Contract No. 36-6IDP51982

ERP CONTRACT NO.| 4740
ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES
RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST

Lodging/Hotel (Taxes/fees not included) day/person Current State
Lodging/Hotel - Taxes and Fees day/person $55.00
Mealis (Excluding alcohol & tips) (Overnight stay required) day/person Current State
Mileage mile Current State
E:r:g;(;z:s(g;c)ludes taxes and fees; Insurance costs will not day $65.00
ilLIJI\; ;Jtr t/:IET:;iI:tr::;;r::raglefjl;1cludes taxes and fees; Insurance costs day $150.00
Rental Car Fuel day $30.00
Air Travel (Use with Indefinite Deliverable Contracts) Rd Trip/person Coach
Air Travel - In State - Short Notice (Coach) Rd Trip/person $500.00
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $350.00
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person $750.00
Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person $500.00
el I
Taxi/Cab fare each/person $30.00
Parking day $20.00
Toll Charges each $4.00
Standard Postage letter Current Postal
Certified Letter Return Receipt each Current Postal
Overnight Mail - letter size each $25.00
Overnight Mail - oversized box each $30.00
Overnight Mail - large schematic rolls each $30.00
Courier Services each $25.00
Photocopies B/W (8 1/2" X 11") each $0.10
Photocopies BW (11" X 17") each $0.20
Photocopies Color (8 1/2" X 11") each $0.75
Photocopies Color (11" X 17") each $1.25
Digital Ortho Plotting sheet $1.35
Plots (B/W on Bond) square foot $0.75
Plots (Color on Bond) square foot $1.75
Plots (Color on Photographic Paper) square foot $4.00
Color Graphics on Foam Board square foot $5.00
Presentation Boards 30" X 40" Color Mounted each $100.00
Report Printing each $50.00
Report Binding and Tabbing each $4.50
Notebooks each $6.50
Reproduction of CD/DVD each $4.00
CDs each $1.50
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Contract No. 36-6IDP5192

ERP CONTRACT NO.| 4740

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST
4" X 6" Digital Color Print picture $0.30
Tx Parks & Wildlife Data Request Fees each $45.00
Hazardous Materials Database Search per search $450.00
Noise Metter Rental per project $400.00
Environmental Database Search per project $500.00

Environmental Field Supplies (lathes, stakes,
flagging, spray paint, etc.)

TARL Site Recording site $1,250.00
Curator (Drawer & TX Archaelogical Research

day $35.00

Lab for artifacts & report) per project $1,450.00
Newspaper Advertisement per publication $3,000.00
Court Reporter page $8.00
Court Reporter (Public Meetings, Hearings & Transcription) day $500.00
Translator (English to Spanish, other language as appropriate,

or Sign Language) for Public event $500.00
Involvement

I:asrzzlrz‘-nf;rggzg;se? to Spanish, other language as appropriate, hour $110.00
Custodian for Public Involvement hour/custodian $50.00
Sound Technican for Public Involvement event $350.00
Public Involvement Facilty Rental event $1,600.00
Public Involvement Facilty Rental (estimate) 4 hours $650.00
Audio - Visual Equipment Rental event $800.00
Audio - Equipment Rental each $200.00
Public Notices - Mass Mailing each $1.00
Public Notices - Mass Mailing/with Self Addressed Return

Envelope each $1.80
Electronic Message Signs day $200.00
Website set-up and maintenance each $450.00
Large Project Website annual fees each $750.00
FEMA FIS Backup Data Request each $300.00
FEMA FIS (Manual) each $5.00
Railroad - Flagger (Service provided by RR) Hour $85.00
Railroad - Insurance in addition to STD Minimum Required each $2.500.00

(Minimum coverage of $1 Million required by RR.)
Railroad - Permit each $650.00
Traffic Control Services, Arrow Boards and Attenuator trucks -

Small Project (Includes labor, equipment and fuel) day $1,500.00
Traffic Control Services, Arrow Boards and Attenuator trucks -

Medium Project (Includes labor, equipment and fuel) day $2,400.00
Traffic Control Services, Arrow Boards and Attenuator trucks - day $3.100.00

Large Project (Includes labor, equipment and fuel)
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Contract No. 36-6IDP5192

ERP CONTRACT NO.} 4740

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST
Attenuator trucks - (Lane/Shoulder Closure) (Iincludes labor,
equipment and fuel) day $500.00
Atte.nuator trucks - (No Lane Closure) (Includes labor, day $375.00
equipment and fuel)
Flashing Arrow Board day $400.00
Portable Message Board day $400.00
Law Enforcement/Uniform Officer (including vehicle) hour $75.00
Boat with Motor day $375.00
Fathometer day $100.00
Backhoe Rental day $1,400.00
ManLift Equipment Rental or Bridge Inspection Equipment day $1,875.00
Rental
Rental Equipment - Gasoline Powered Auger day $60.00
GPS Receiver (rates applied to actual time GPS units are in hour $25.00
use)
GPS RTK (rates applied to actual time GPS units are in use) hour $25.00
GPS Static (rates applied to actual time GPS units are in use) hour $25.00
Map Records sheet $5.00
Deed Copies sheet $2.00
Certified Deed Copies sheet $3.50
Historical Aerial Images unit $125.00
Aerial Photographs (1" = 500' scale) each $75.00

Type Il ROW Monument - Excavated/Drilled, rocks, rocky soil.
2-4 inch depth (Includes crew time, equipment, materials, each $65.00
rentals, & labor.) Brass Marker supplied by TxDOT.

Type Il ROW Monument - Poured 2-3 Feet (Includes One Call,

crew time, equipment, materials, rentals, labor.) Brass Marker each $225.00
supplied by TxDOT.
Reprographics per sq ft $3.00

Terrestrial Laser Scanner (rates applied to actual time scanner
unit is in use)

Ground Target (includes paint, panel material, etc.) Each $20.00
Helicopter Equipment LiDAR -Transit Miles (including turn,

Hour $85.00

maneuver miles and local airport to project) per mile $18.00

Helicopter Equipment LiDAR -Project Flight Miles {On project .

flight r:iles) e e (on pro) per mile $60.00

Fixed Wing Airborne LiDAR- Transit Miles (including turn, er mile $10.00

maneuver miles and local airport to project) P )
ixed Wing Airb LiDAR- Project Flight Miles (O ject .

fl;';;:‘ millensg; irborne Li roject Flig iles (On proje per mile $20.00

Aerial Photography- Transit miles (including turn, maneuver .

miles and tocal airport to project) per mile $7.00

Aerial Photography- Project Flight Miles (On project flight per mile $28.00

miles)
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Contract No. 36-6IDP5192

ERP CONTRACT NO.| 4740

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST
Aerial Photography- Airborne GPS/IMU Data .
collection/Processing per project $2,225.00
Photo Lab Service- Black and White Processing (film, or frame $19.00
development, scanning) P :
Photo.Lab Service- Color Processing (film, development, per frame $29.00
scanning)
Photo Lab Service- (":olor Infrared Processing (film, per frame $27.00
development, scanning)
Photo Lab Service- Digital image processing Per Frame $26.00
Photo Lab Service- Enlargements, Lamination, Mounting per sq ft $6.00
Mobilization for Aerial Photography/LiDAR Fixed Wing Aircraft
(Includes aircraft, Pilot, Camera/LiDAR Operator, fuel and per project $20,000.00
transportation cost)
Mobilization for Helicopter Airborne LIDAR (Includes .
helicopter, Pilot, LIDAR Operator, fuel and transportation cost) per project $21,000.00
LiDAR Mobile Mapping System, (Inciudes Vehicle Operator,
LiDAR Technician mileage on project and fuel) (Does not per day $8,000.00
include travel to project.)

Profit not allowed on Other Direct Expenses.

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items to be billed at the fixed cost rate. Documentation,
such as a usage log, must be maintained for audit purposes, and may be required to be submitted as a basis for
reimbursement. For items with a maximum cost, actual cost to be billed not to exceed the maximum shown. itemized receipts
must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum -
No documentation required. Invoicing by physical percent complete includes combination of direct labor and other direct
expenses.

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit
will be reimbursed at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct
expenses of $100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work
authorization (if WAs are used) has been executed in advance authorizing the miscellaneous other direct expenses. No more
than $2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this
contract including prime provider and subproviders. For Lump Sum - This statement does not apply.

Page 16 of 22 Attachment E - Fee Schedule



Contract No. 36-61DP5192

LEGACY CONTRACT NO. 36-6IDP5192
ERP CONTRACT NO. 4740
ATTACHMENT E- FEE SCHEDULE
UNIT COST PAYMENT BASIS
RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS
SERVICES TO BE PROVIDED UNIT COST
24-Hour Automated Tube Counts - Volume per counter/day $150.00
24-Hour Automated Tube Counts - Bi-directional per counter/day $175.00
i:;l:c;ur Automated Tube Counts - Urban Freeway Main per counter/day $350.00
24-Hour Automated Tube Counts - Rural Main Lanes per counter/day $300.00
24-Hour Automated Tube Counts - Speed or Class per counter/day $225.00
24-Hour Volume Video Counts - Main Lanes per camera/day $200.00
24-Hour Classification Video Counts - Main Lanes per camera/day $250.00
. . per
Intersection Turning Movement Counts counter/hour/day $100.00
Turning Movement Count (12-hour Manual) Minor Intersection each $650.00
Turning Movement Count (12-hour Manual) Major Intersection each $1,300.00
2-hour Turning Movment Count, Minor Intersection, Weekday each $200.00
2-hour Turning Movment Count, Major Intersection, Weekday each $350.00
2-hour Turning Movment Count, Minor Intersection, Weekend each $200.00
2-hour Turning Movment Count, Major Intersection, Weekend each $375.00
Travel_Time Runs in DMI-Equipped Vehicle (Includes labor hour $60.00
and mileage)
Speed Survey (location) per location $175.00
Intersection Diagrams / Sketches per intersection $60.00
Intersection Photography per intersection $50.00
) . L per camera
Video Origin & Destination (capture) intersection/location $450.00
24-Hour Volume Video/ Radar Counts - Main Lanes per lane $150.00
24-Hour Video 3 Class Counts - Main Lanes per lane $200.00
24-Hour Video 13 Class Counts - Main Lanes per lane $350.00
72 Hour Bluetooth Origin/Destination Study Main Lane per unit $1,200.00
72 Hour Bluetooth Origin/Destination Study Arterial per unit $600.00
Traffic Control per location $3,250.00
The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.
All unit costs are negotiated costs and are not subject to change or adjustment.
Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year,
if applicable, in which the work was done.
Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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Contract No. 36-6IDP5192

LEGACY CONTRACT NO. 36-61DP5192

ERP CONTRACT NO. 4740

ATTACHMENT E- FEE SCHEDULE

UNIT COST PAYMENT BASIS

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL

SUBPROVIDERS
SERVICES TO BE PROVIDED UNIT COST
Mobilization/Demobilization mile $5.00
Level C and D. Includes labor and equipment for records LF $0.65
research, CADD, and mapping. :
Level B (Designation). Includes labor and equipment for
records research, designating, engineering, surveying, and LF $1.45
CADD.
Level A (Location, Test Holes). Includes labor and equipment
for vacuum excavation, engineering, surveying, and CADD.
Level A: Qto 5 ft each $1,050.00
Level A: > 5to 8 ft. each $1,500.00
Level A: >8to 13 ft. each $1,800.00
Level A: > 13 to 20 ft. each $2,300.00
Level A: > 20 ft. per vertical foot $150.00
SUE Field Services One (1) Designating Person with hour $125.00
equipment
SUE_ Field Services Two (2) Designating Person with hour $165.00
equipment
Two (2) - Person Survey Crew (GPS and Robotic Total hour $0.00
Stations included in indirect cost rate. Mileage not included) '
Three (3) - Person Survey Crew (GPS and Robotic Total hour $0.00
Stations included in indirect cost rate. Mileage not included) ’
Vacuum Excavation Operation - truck & 2 man crew hour $250.00
Vacuum Excavation Operation - truck & 3 man crew hour $300.00

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.
All unit costs are negotiated costs and are not subject to change or adjustment.

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year,
if applicable, in which the work was done.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.

Page 18 of 22 Attachment E - Fee Schedule



Contract No. 36-61DP5192

LEGACY CONTRACT NO. 36-61DP5192

ERP CONTRACT NO. 4740

ATTACHMENT E- FEE SCHEDULE

UNIT COST PAYMENT BASIS

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL

SUBPROVIDERS
SERVICES TO BE PROVIDED Test Code/Method UNIT COST
Unconfined Compressive Strength (Soil) ASTM D2166 each $50.00
One Dimensional Consolidation Properties of Soil ASTM D2435 each $350.00
Direct_ _Shear Test of Soils Under Consolidated Drained ASTM D3080 setof 3 $1,250.00
Conditions
Permeability of Silt and Clays ASTM D5084 each $375.00
Determination of Moisture Content in Soils TEX-103-E each $10.00
Determination of Soil Constants Including: L g T B
Liquid Limit of Soils (LL) TEX-104-E each $40.00
Plasticity Index (Pl) TEX-106-E each $45.00
Plastic Limit of Soifs (PL) TEX-105-E each $40.00
Bar Linear Shrinkage for Soils TEX-107-E each $35.00
Determining the Specific Gravity of Soils TEX-108-E per test $50.00
Determmatlon of Particle Size Analysis of Soils Text (Part 1) - TEX-110-E each $60.00
Retained +40
Determination of P;nlcle Size Analysis of Soils Text (Part II) - TEX-110-E each $120.00
Hyrometer Analysis
Amount of Minus No. 200 Sieve Material of Soils TEX-111-E each $40.00
Laboratory Compaction Characteristics and Moisture-Density
Relationship of Base Materials Includes: Liquid Limit and TEX-113-E per test $225.00
Plastic Limit
Laboratory Compaction Characteristics and Moisture-Density
Relationship of Subgrade, Embankment Soils, and Backfill |TEX-114-E per test $175.00

Material (Part 1)

Laboratory Compaction Characteristics and Moisture-Density
Relationship of Subgrade, Embankment Soils, and Backfill TEX-114-E per test $175.00
Material (Part I1)

Laboratory Compaction Characteristics and Moisture-Density
Relationship of Subgrade, Embankment Soils, and Backfill TEX-114-E per test $175.00
Material (Part IIl)

Ball Mill method for Determining the Disintegration of Flexible

Base Material TEX-116-E per test $175.00
Triaxial Compression for Disturbed Soils and Base Materials

(Part I) Incudes: LL,PL, Gradation, and MD Curve TEX-117-E per test $1,250.00
Triaxial Compression for Disturbed Soils and Base Materials

(Part Il) Incudes: LL,PL, Gradation, and MD Curve TEX-117-E per test $1.000.00
Soil-Cement Testing (Part ) (Includes Tex-113-E) TEX-120-E per series $225.00
Soil-Cement Compressive Strength, (Part I1) TEX-120-E per test $180.00
Soil-Lime Testing (Part ) (Includes Tex-113-E) TEX-121-E per series $350.00
Soil-Lime Compressive Strength, ( Part Il) TEX-121-E per test $150.00
Consolidated Undrained Triaxial Compression Test for

Undisturbed Soils(CU) or ASTM D4767 (single-stage) TEX-131-E per test $450.00

(includes moisture, Pl, -200 and unit weight)/each

Consolidated Undrained Triaxial Compression Test for
Undisturbed Soils (CU) or ASTM D4767 (multi-stage) TEX-131-E per test $1,250.00
(includes moisture, Pl, -200 and unit weight)/each

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.

All unit costs are negotiated costs and are not subject to change or adjustment.
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Contract No. 36-61DP5192

ERP CONTRACT NO.| 4740

ATTACHMENT E- FEE SCHEDULE
UNIT COST PAYMENT BASIS

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS

‘SERVICES TO BE PROVIDED Test Code/Method UNIT ‘COST

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year,
if-applicable, in which the' work was.done..

Note: Anydirect labor, unit-cost, or other direct expense classification included in the contract, but not in a work authorization, |
is not €éligible for payment under that work-authorization. '
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Contract No. 36-61DP5192

LEGACY CONTRACT NO. 36-6IDP5192

ERP CONTRACT NO. 4740

ATTACHMENT E- FEE SCHEDULE
UNIT COST PAYMENT BASIS

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL

SUBPROVIDERS
SERVICES TO BE PROVIDED UNIT COST
1. Drilling Rig Mobilization/Demobilization (no more than one
per project, regardless the number of drill holes.)
a._Truck Mounted Rig each $500.00
b. Marsh Buggy Mounted Rig each $950.00
2. Soil Boring (Drilling with truck mounted rig, logging
recovering undisturbed core sample and grouting of
borehole):
a. With Texas Cone Penetration Test (TCP) every 5 feet
interval, (0' - 50" feet $34.00
b. With Texas Cone Penetration Test (TCP) every 5 feet
interval, (50' - 100) feet $37.00
¢. With Texas Cone Penetration Test (TCP) every 5 feet
interval, (100’ - 150) feet $42.00
d. Without Texas Cone Penetration Test (TCP) < 60' feet $30.00
e. Without Texas Cone Penetration Test (TCP) > 60’ feet $35.00
f. Augering feet $12.00
g. Drilling & Sampling - Soft Rock - Carbide Bit feet $27.00
h. Drilling & Sampling - Hard Rock - Diamond Bit feet $32.00
3. Surcharge for Drilling using Marsh Buggy feet $5.00
4. Piezometer - 2" (includes all material, including cap)
a._In existing boring feet $22.00
b. In new land wash boring feet $28.00
c. Steel Manhole Cover for Piezometer each $450.00
5. Underground Utility Clearance for Boring Location hour $70.00
6.. 3-Man Crew (Driller, logger & helper) travel to/from job hour $180.00
siter per day
7. Driling, Standby Time hour $225.00
8. Pavement Coring for Soil Boring Access (up to 6-in.
diameter):
a. Up to 10 inches thickness inch $150.00
b. Additional thickness over 10 inches inch $15.00
9. Vehicle Charge hour $9.00
10. Traffic Control - (Per TMUTCD)
a. Traffic Signs day $450.00
b. Crash Truck w/attenuator day $950.00
c. Certified Flagman hour $60.00
d. Flashing Arrow Board day $650.00
11. Traffic Control - Off Duty Police Officer hour $60.00
12. Dozer for Site Clearing for Soil Boring Access day $2,000.00
13. Non-Destructive Deflection Testing
a. Equipment Mobilization per mile $5.00
b. Dynaflect day $1,700.00
c. Falling Weight Deflection (FWD) day $2,550.00
d. Heavy Weight Deflection (HWD) day $2,850.00
* The cost of mobilization/demolization for water boring
(including floating equipment and support boat)
will be per quotation per job site.

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.

All unit costs are negotiated costs and are not subject to change or adjustment.
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ERP.CONTRACT NO.| _ 4740

ATTACHMENT E- FEE SCHEDULE

UNIT COST PAYMENT BASIS

RATES SHOW~N APPLY TO PRIME PROVIDER: AND ALL
SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT cosT

Unit Cost Payment Basis: If unit Costs by year are included, unit costs billed should correspond-to the fiscal or calendar year,
if applicable, in which the work was done.

Note: Any direct labor, unit cost,.or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that-work authorization.,
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ATTACHMENT F

Not Applicable
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ATTACHMENT G

Computer Graphics Files for Document and Information Exchange
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ATTACHMENT H-SG

Historically Underutilized Business
for State Funded Professional or Technical Services Contracts
HUB Goal Assigned-State of Texas Subcontracting Plan Required

1) POLICY. It is the policy of the Department to ensure that HUBs shall have an equal opportunity to participate in

2)

3)

4)

the performance of contracts; to create a level playing field on which HUBs can compete fairly for contracts and

subcontracts; to ensure nondiscrimination on the basis of race, color, national origin, or gender in the award and

administration of contracts; to help remove barriers to the participation of HUBs in department contracts; and, to

assist in the development of firms that can compete successfully in the market place outside the HUB program.

Consequently, the HUB requirements of the Department’s HUB Program apply to this contract as follows:

(1) The Provider agrees to insure that they shall take all necessary and reasonable steps to meet the HUB goal
for this contract.

a. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or
sex in the award and performance of contracts.

b. When submitting the contract for execution by the Department, the Provider must complete and furnish
Exhibit H-1 which lists the commitments made to all subproviders, including certified HUB
subprovider(s) that are to meet the contract goal, and Exhibit H-2 which is a commitment agreement(s)
containing the original signatures of the Provider and HUB(s) that were indicated in the original
submitted State of Texas HUB Subcontracting Plan (HSP) in Section 8. For Work Authorization
Contracts, Exhibit H-1 is required at the time of submitting the contract for execution by the Department.
Exhibit H-2 will be required to be completed and attach with each work authorization number that is
submitted for execution, if the HUB will be performing work. If non-HUB subprovider is performing
work, insert N/A (not applicable) on the line provided. A prime must allow a HUB maximum
opportunity to perform the work by not creating unnecessary barriers or artificial requirements for the
purpose of hindering a HUB’s performance under the contract. Any substitutions or changes to the HSP,
in addition to any changes to the original contract award, shall be subject to prior written approval by the
Department. If there are any changes to the subproviders during the contract term, the Provider must
furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders.

c. Failure to carry out the requirements set forth above shall constitute a breach of contract and may result
in a letter of reprimand; in termination of the contract by the Department; in a deduction from money due
or to become due to the Provider, not as a penalty but as damages to the Department’s HUB Program; or
such other remedy or remedies as the Department deems appropriate.

DEFINITIONS.

“Department” means the Texas Department of Transportation (TxDOT).

b. “Contract” is the agreement between the Texas Department of Transportation and a Provider.

c. “Provider” is any individual or company that provides professional or technical services.

d. “Joint Venture” means an association of two or more businesses to carry out a single business enterprise for
profit which combines their property, capital, efforts, skills and knowledge.

e. “Historically Underutilized Business (HUB)” means any business so certified by the Texas Building and

Procurement Commission.

PERCENTAGE GOAL. The goal for Historically Underutilized Business (HUB) participation in the work to

be performed under this contract is 23.7 % of the contract amount.

PROVIDER’S RESPONSIBILITIES. A Provider (HUB or non-HUB) must perform a minimum of 30% of

the contract with its employees (as defined by the Internal Revenue Service). The contract is subject to the HSP

Good Faith Effort Requirements.

a. A Provider who cannot meet the contract goal, in whole or in part, should have documented any of the
following and other efforts made as a “Good Faith Effort” to obtain HUB participation.

(1) Whether the prime advertised in general circulation, trade association, and/or minority/women focus
media concerning subcontracting opportunities.

o
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(2) Whether the prime provided written notice to at least three (3) qualified HUBs allowing sufficient time
for HUBs to participate effectively.

(3) Whether the prime documented reasons for rejection or met with the rejected HUB to discuss the
rejection.

(4) Whether the prime provided qualified HUBs with adequate information about bonding, insurance, the
plans, the specifications, scope of work and requirements of the contract.

(5) Whether the prime negotiated in good faith with qualified HUBs, not rejecting qualified HUBs who are
also the lowest responsive bidder.

(6) Whether the prime used the services of available minority and women community organizations,
contractor’s groups, local, state, and federal business assistance offices, and other organizations that
provide support services to HUBs.

The Provider must not cause or allow subproviders to bid their services.

The preceding information shall be submitted directly to the Chair of the Consultant Selection Team

responsible for the contract.

The Provider shall make all reasonable efforts to honor commitments to HUB subproviders named in the

original HSP in Section 8. Where the Provider terminates or removes a HUB subprovider named in the

initial commitment, the Provider must demonstrate on a case-by-case basis to the satisfaction of the

Department that the originally designated HUB was not able or willing to perform. The term “unable”

includes, but is not limited to, a firm that does not have the resources and expertise to finish the work and/or

a firm that substantially increases the time to complete the project.

The Provider shall make all reasonable efforts to replace a HUB subprovider that is unable or unwilling to

perform successfully with another HUB and must meet the HSP Good Faith Effort Requirements. Any

substitution of HUBs shall be subject to prior written approval by the Department. The Department will
request a statement from the firm being replaced concerning its replacement prior to approving the
substitution. If there are any changes to the subproviders during the contract term, the Provider must furnish

a Revised Exhibit H-1 showing the revised commitment of all subproviders.
The Provider shall designate a HUB liaison officer who will administer the Provider’s HUB program and

who will be responsible for maintenance of records of efforts and contacts made to subcontract with HUBs.

5) ELIGIBILITY OF HUB:s.

6)

a.
b.

The Texas Building and Procurement Commission (TBPC) certifies the eligibility of HUBs.

The TBPC maintains a directory of certified HUBs. The HUB Directory is available through the
Department’s Business Opportunity Programs Office and through the Internet at the TBPC’s Website
(http://www?2.tbpe.state.tx.us/cmbl/hubonly.html ).

Only HUB firms certified and identified in specific categories and classes at the time the contract is signed or
at the time the commitments are submitted are eligible to be used in the information furnished by the
Provider as required under Section 2.c. above.

If during the course of the contract it becomes necessary to substitute another HUB firm for a firm named in
the information submitted by the Provider as required by Section 2.c. above, then only certified HUBs will
be considered eligible as a substituted firm. The Provider’s written request for substitutions of HUB
subproviders shall be accompanied by a detailed explanation, which should substantiate the need for a
substitution. The Department will verify the explanation with the HUB firm being replaced before giving
approval of the substitution. If there are any changes to the subproviders during the contract term, the
Provider must furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders.

The 73rd Legislature passed Texas Civil Statutes, Article 601i, relative to contracts between governmental
entities and certain disadvantaged businesses. The Statute provides for civil penalties for persons who
falsely claim disadvantaged business status and for the general contractor who knowingly contracts with a
person claiming to be a disadvantaged business.

DETERMINATION OF HUB PARTICIPATION.

A firm must be an eligible HUB and perform a professional or technical function relating to the project. Proof of
payment, such as copies of canceled checks, properly identifying the Department’s contract number or project
number may be required to substantiate the payment, as deemed necessary by the Department. A HUB
subprovider, with prior written approval from the Department, may subcontract 70% of a contract as long as the
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HUB subprovider performs a commercially useful function. All subcontracts shall include the provisions
required in the subcontract and shall be approved as to form, in writing, by the Department prior to work being
performed under the subcontract. A HUB performs a commercially useful function when it is responsible for a
distinct element of the work of a contract; and actually manages, supervises, and controls the materials,
equipment, employees, and all other business obligations attendant to the satisfactory completion of contracted
work. If the subcontractor uses an employee leasing firm for the purpose of providing salary and benefit
administration, the employees must in all other respects be supervised and perform on the job as if they were
employees of the subcontractor.

COMPLIANCE OF PROVIDER.

To ensure that HUB requirements of this contract are complied with, the Department will monitor the Provider’s
efforts to involve HUBs during the performance of this contract. This will be accomplished by a review of the
monthly State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6)
submitted to the Business Opportunity Programs Office by the Provider indicating his/her progress in achieving
the HUB contract goal, and by compliance reviews conducted by the Department. The State of Texas HUB
Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6) must be submitted at a
minimum monthly to the Business Opportunity Programs Office, in addition to with each invoice to the
appropriate agency contact.

The Provider shall receive credit toward the HUB goal based on actual payments to the HUB subproviders with

the following exceptions and only if the arrangement is consistent with standard industry practice.

(1) Payments to brokers or firms with a brokering type operation will be credited only for the amount of the
commission;

(2) Payments to a joint venture will not be credited unless all partners in the joint venture are HUBs;

(3) Payments to a HUB subprovider who has subcontracted a portion of the work required under the subcontract
will not be credited unless the HUB performs a commercially useful function;

(4) Payments to a HUB will not be credited if the firm does not provide the goods or perform the services paid
for;

(5) Payments made to a HUB that cannot be linked by an invoice or canceled check to the contract under which
credit is claimed will not be credited.

A Provider must not withhold or reduce payments to any HUB without a reason that is accepted as standard

industry practice. A HUB prime or subprovider must comply with the terms of the contract or subcontract.

Work products, services, and commodities must meet contract specifications whether performed by a prime or

subprovider.

A Provider’s failure to meet the HUB goal and failure to demonstrate to the Department’s satisfaction sufficient
“Good Faith Effort” on his/her part to obtain HUB participation shall constitute a breach of contract. In such a
case, the Department reserves the right to issue a letter of reprimand; to deduct the amount of HUB goal not
accomplished by HUBs from the money due or to become due the Provider, not as a penalty but as damages to
the Department’s HUB program; or such other remedy or remedies as the Department deems appropriate.

RECORDS AND REPORTS.

a. After submission of the initial commitment (Exhibit H-1), required by Section 2.c. of this attachment, the
Provider shall submit State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment
Report (Exhibit H-6) at a minimum monthly, after contract work begins, on subcontracting involvement.
One copy of the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report
(Exhibit H-6) is to be sent to the Business Opportunity Programs Office of the Department monthly. In
addition, the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report
(Exhibit H-6) must be submitted with the Provider’s invoice. All payments made to subproviders are to be
reported. These State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment
Reports are required monthly even during months when no payments to subproviders have been
made. The State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report will be
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required until all work on the contract has been completed. The Department may verify the amounts being
reported as paid to HUBs by requesting copies of canceled checks paid to HUBs on a random basis.

b. Subproviders should be identified on the State of Texas HUB Subcontracting Plan Prime Contractor Progress
Assessment Report (Exhibit H-6) by name, the amount of actual payment made to each during the billing
period, cumulative payment amount and percentage of the total contract amount.

c. All such records must be retained for a period of seven years following final payment, or until an
investigation, audit, examination, or other review undertaken during the seven years, and shall be available at
reasonable times and places for inspection by authorized representatives of the Department and other
agencies.

d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the
subprovider payments to the Business Opportunity Programs Office of the Department, and one copy to the

Department with the Provider’s final invoice.
12/06
HUBATT
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EXHIBIT H-1

Texas Department of Transportation
Subprovider Monitoring System
Commitment Worksheet

Contract #: 36-6IDP5192  Assigned Goal: 23.7% Federally Funded State Funded X__
Prime Provider:_LJA Engineering, Inc. Total Contract Amount: $3,000.000.00
Prime Provider Info: DBE___ HUB __ Both

Vendor ID #: 17605403280 DBE/HUB Expiration Date: ____N/A

ERP 4740

(First 11 Digits Only)
If no subproviders are used on this contract, please indicate by placing “N/A” on the 1" line under Subproviders.

Subprovider(s) Type Vendor ID # D=DBE Expiration $ Amount or
(List All) of Work (First 11 Digits Only) H=HUB Date % of Work *
Blanton & Associates, Inc. Environmental 17428458388 H 9/18/2019 | 16%
Services
Klotz Associates, Inc. Environmental 17601473485 10%
Services
Gorrondona & Associates, Inc. | Geotechnical, 17523329708 H 2/23/2019 13%
Field Survey
Valenzuela Preservation Studio | Environmental 12723393760 H 3/24/2018 | 1%
Services
The Rios Group, Inc. Subsurface 18008303275 H 12/12/2016 | 2%
Utility Eng.
Pape-Dawson Engineers, Inc. Roadway, 1741676252-8 8%
Drainage, Traffic
C&M Associates, Inc. Traffic 12011135105 H 10/17/2017 | 2%
52%

Subprovider(s) Contract or % of Work* Totals

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider.
Total DBE or HUB Commitment Dollars $

Total DBE or HUB Commitment Percentages of Contract 34 %
(Commitment Dollars and Percentages are for Subproviders only)
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EXHIBIT H-2

Texas Department of Transportation
Subprovider Monitoring System Commitment Agreement

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are

used, indicate with “N/A” on this line: and attach with the work authorization or supplemental work authorization.
Contract #: Assigned Goal: % Prime Provider:

Work Authorization (WA)¥: WA Amount: Date:

Supplemental Work Authorization (SWA)#:  to WA #: SWA Amount:

Revised WA Amount:

Description of Work Dollar Amount
(List by category of work or task description. Attach additional pages, if (For each category of work or task description
necessary.) shown.)
Total Commitment Amount (/ncluding all additional pages.) $

IMPORTANT: The signatures of the prime and the DBE/HUB and Second Tier Subprovider, if any (both DBE and Non-DBE) and
the total commitment amount must always be on the same page.

Provider Name:
Name:

Address: (Please Print)
Phone # & Fax #:

Title:

Email:

Signature Date

DBE/HUB Sub Provider N
ame:

Subprovider Name: (Please Print)

VID Number:

Address:

Phone # & Fax #:

Title:

Signature Date
Email:

Second Tier Sub Provider

Name:
Subprovider Name: (Please Print)

VID Number:
Address:
Phone #& Fax #:

Title:

Signature Date

Email:

VID Number is the Vendor Identification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the
owner’s Social Security or their Federal Employee Identification Number (if incorporated).
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EXHIBIT H-4
Texas Department of Transportation
Subprovider Monitoring: System
Final Report
The Final Report Form should be filled out by the Prime Provider and submitted to.the-Contract _Mar_l_ager'and the
Business Opportunity Programs Office for review upon completion: of the contract. The report should reflect all

subcontract activity on the project. The report will aid in expediting the final estimate for payment. If'the HUB or
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted.

DBE Goal: % OR HUB Goal: %

Total Contract Amount: $ Total Contract Amount: $

Contract Number:

Vendor ID # Subprovider Total $ Amt Paid to Date

TOTAL

This is to certify that % of the work was completed by the HUB-or'DBE subproviders as stated above.

By:. Prime Provider

Per: Signature

Subscribed and sworn to before me, this __ day of , 20

Notary Public County

My Commission expires:

12/06 DBE-H4 A
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HUB Subcontracting Plan (HSP)
Prime Contractor Progress Assessment Report

This form must be completed and submitted to the contracting agency each month to document compliance with your HSP.

Contract/Requisition Number: Date of Award: Object Code:
{mm/dd/yyyy) {Agency Use Only)

Contracting Agency/University Name:

Contractor {Company) Name: State of Texas VID #:
Point of Contact: Phone #:
Reporting (Month) Period: Total Amount Paid this Reporting Period to Contractor: $§ -

Report HUB and Non-HUB subcontractor information

*Texas
Certified Total Contract $ Total $ Amount Paid Total Contract §
Subcontractor's VID or HUB |  HUB? Amount from HSP  |This Reporting Period to]| Amount Paidto Date |  Object Code
Subcontractor's Name Certificate Number (Yes or No)| with Subcontractor Subcontractor to Subcontractor {Agancy Use Only)

Al |lv| vl |lvlovlv|loalun|lv|lew|lvw|lvlea|lavjale|la|lalalalo]la]la
A|lr|lala|lo]|v|lov|alev|lvlela|lv|lov|levw|lvlv|lvw|lev|la|lkle|le|lea|levlalale e
L I I I I A I I I I I I T A A i A I

Signature: Title:

o
b
B

*Note: Prime contractors can verify subcontractor HUB certification status on-line at http:/fwww2.tbpc.state.tx.us/cmbl/cmblhub.html HSP-PAR Rev. 9/05
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